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Notice Inviting Tender (NIT) 
 

Name of Work: - Aaugmentation of the existing Water-cooled Chiller Plant at the 

Indian Institute of Management, Udaipur. (SH:- Supplying and laying of LT Cable 

for 350 TR Chiller and HT cable from ESS no. 2 to ESS no. 4) 
 

Indian Institute of Management Udaipur (hereinafter referred to as “Institute” or “IIMU”) 
is an Autonomous Institute under the Ministry of Education (MoE), Government of 

India. IIM Udaipur is recognized as a premier management institution in the country.  

Indian Institute of Management Udaipur invites E-tender (online tender) from 

approved and eligible contractors, under two part bidding System [Technical Bid & 

Financial Bid] from enlisted agencies having valid registration with CPWD/Indian 

Railways/MES/State PWDs/Private Corporate Bodies/PSUs in  appropriate class 

Electrical / Mechanical (E /M )Category on last date of submission of bids for the 

application of material/compound as specialized item mentioned in tender 

documents. The bidders should have expertise experience in the similar field for 

undertaking works related to " Supplying and laying of LT Cable for 350 TR Chiller 

and HT cable from ESS no. 2 to ESS no. 4) 
 

Bidders must read the complete ‘Tender Documents: This NIT is an integral part 
of the Tender Document and serves a limited purpose of invitation and does not 
purport to contain all relevant details for submission of bids. The Bidders must go 

through the complete Tender Document for details before submission of their Bids. 
 

‘The Bidders shall sign and stamp each page of this tender document as a token 
of having read, understood, and comply with tender, the terms, and conditions 
contained herein. Manual bid/tender will not be accepted under any 

circumstances. Incomplete bids/ documents shall be rejected without giving 
any reason. 
 

Availability of the Tender Document -This tender document containing 
eligibility criteria, the scope of work, terms and conditions, specifications, and 
other documents, can be downloaded at/from the Central Public Procurement 

(CPP) Portal https://eprocure.gov.in/cppp/ or Indian Institute of Management 
Udaipur website: www.iimu.ac.in .  

Clarifications – A Bidder requiring any clarification regarding the Tender Document 
may ask questions in writing/ electronically from the Office/ Contact Person as 
mentioned in TIS, provided the questions are raised before the clarification end date 

mentioned in TIS. This deadline shall not be extended. 
 

Submission of Bids, EMD: - Bids shall be submitted through online mode under the 

e-procurement system. No manual Bids shall be made available or accepted for 
submission. The bidders have to apply online through E-Procurement portal 

https://eprocure.gov.in/cppp/ only. “The original EMD is to be submitted in a 
sealed envelope to be superscribed this tender name & the name of their agency 
and must reach the below address before the last date & time for submission of 

the bid.” 
 

The Chief of Administration 

IIM Udaipur,Balicha,  

Udaipur-313001,Rajasthan 

http://www.iimu.ac.in/
http://www.iimu.ac.in/
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List – List of documents for uploading on the website 

 

Name of work: Augmentation of the existing Water-cooled Chiller Plant at the 

Indian Institute of Management, Udaipur. (SH:- Supplying and laying of LT Cable 

for 350 TR Chiller and HT cable from ESS no. 2 to ESS no. 4) 
 

The bidder shall upload the following documents as ticked of the same 

mentioning the page no. against each document as required in the NIT. 

Sl. 
No 

                  Particular 

Document 

required 
as per NIT 

Attached 

as page  
No. 

1 

Copy of proof for deposition of EMD in the form of Account 

payee Demand Draft/ Banker’s Cheque/ Fixed Deposit 
Receipt/ Surety Bond/Pay Order/Bank Guarantee (as 
prescribed) of any Commercial bank in favor of “Director, 

Indian Institute of Management, Udaipur, Rajasthan” payable 
at Udaipur, Rajasthan valid for 6 months. 

       √   

2 
Copy of valid registration certificate of appropriate class as 
per NIT (Form-6) 

√   

3 Integrity agreement √   

4 Letter of Transmittal √   

5 
Certificate of financial turnover from CA (Form A) along 
with audited balance sheets. 

√   

6 Certificate of Net Worth from CA (Form B1) √   

7 

Details of all works of similar nature of work, completed 

during the last seven years (ending upto previous day of 
last date of submission of online tender) – Form C 

√   

 

8 
Certificate of completed works duly certified by officer not 
below the rank of Executive Engineer-Performance report 
of works referred in Form C-(Form-D) 

√   

 

 
9 Structure & Organization (Form E) √    

10 

Site Visit: The bidder is advised to visit the site of work, at his 

own cost, and examine it and its surroundings to himself 
collect all information that he considers necessary for proper 
assessment of the prospective assignment. √    

 

Note: Undertaking regarding visit of site of work to be 

scanned and uploaded at the time of submission of bid 
(Form-G). 
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11 

Self-certified copy of declaration regarding local contents 

for preference make in India on the letter head of the 
company. (Refer notification ref. no. P- 45021/2/2017-PP 
(BE-II), dated 4th June 2020 for “Provision of Public 

Procurement (Preference to Make in India), Order 2017-
Revision regarding” notification issued from the Ministry of 

Commerce and Industry, Institute for promotion of industry 
and internal Trade (Public Procurement Section), Govt. of 
India. – (Form H) 

√    

12 
Undertaking for GST registration Certificate of the State 

i.e. other than (Rajasthan) (Form I). 
√    

13 

The agency should not have been blacklisted or banned by 
any Govt. Institute, Government Organization, PSU, 
University, Autonomous Institute etc. A notarized certificate 

duly notarized  worth Rs.500/- on Non-Judicial Stamp 
Paper to this fact should be executed. (Form J) 

 √    

14 
Authority   for   signing   the tender document duly 
notarized to this fact should be executed. (Form K) 

√    

 

 
 
 

 
15. 

To become eligible to bid, the bidders shall have to 

furnish an affidavit on non-judicial stamp paper worth 

Rs.500/- as under: 

 

I/We undertake and confirm that eligible similar works(s) 

has/have not been got executed through another contractor 

on back-to-back basis. Further that, if such a violation comes 

to the notice of Institute, then I/we shall be debarred for 

bidding in IIM Udaipur in future forever. Also, if such a 

violation comes to the notice of the Institute before date of 

start of work, the Estate Officer shall be free to forfeit the 

entire amount of Earnest Money Deposit / Performance 

Guarantee. (Scanned copy to be uploaded at the time of 
submission of bid). (Form L) 

 

 
 
 

 

 
√ 

 

16 Certificate of registration of GST. √  
17 Certificate of registration of EPF. (If not available, an 

undertaking shall be submitted in prescribed proforma 
“form -M”) 

√  

18 Certificate of registration of ESIC. (If not available, an 
undertaking shall be submitted in prescribed proforma 
“form -N”) 

√  

19 Copy of PAN. √  

 

20 

Electrical license issued from Electrical Inspectorate in the 
name of agency  

√  

21 Any other document √  
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INFORMATION AND INSTRUCTIONS TO CONTRACTORS FOR e- TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 
 

The Director, IIM Udaipur invites online percentage rate bid from 

contractors enlisted in CPWD/Indian Railways/MES/State PWDs/Private 

Corporate Bodies/PSUs in appropriate class in the Electrical or 

mechanical Category in two bid system for the following work: 

 

Sl. 
No. 

Descript

ion 

Detai

ls 

1. NIT No. IIMU/Tender/HT and LT Cable-350TR/2024-

25 dated 29 Nov 2024 

2. Name of work & Location Augmentation of the existing Water-cooled 

Chiller Plant at the Indian Institute of 

Management, Udaipur. (SH:- Supplying 

and laying of LT Cable for 350 TR 

Chiller and HT cable from ESS no. 2 to 

ESS no. 4) 

3. Estimated cost put to tender Rs. 80,88,987/- (Rupees Eighty Lacs 

Eighty-Eight Thousand Nine Hundred 
Eighty Seven Only) 

 

 
4. 

 

 
Earnest Money  

 Rs.1,61,780.00/- should be in the form of 

Account payee Demand Draft/ Banker’s 
Cheque/ Fixed Deposit Receipt/ Surety 

Bond/Pay Order/Bank Guarantee (as 
prescribed) of any Commercial bank in favor 
of “Director, Indian Institute of 

Management, Udaipur, Rajasthan” payable 
at Udaipur, Rajasthan valid for 6 months. 

(Being a work contract, no exemption 

is allowed to any MSME / NSIC 

registered bidders) 

 

5. Tender fee  Rs.1,500/- (Non-Refundable) should be 

in the form of Account payee Demand 

Draft/ Banker’s Cheque/ Fixed Deposit 

Receipt/ Surety Bond/Pay Order/Bank 

Guarantee (as prescribed) of any 

Commercial bank in favor of “Director, 

Indian Institute of Management, Udaipur, 

Rajasthan” payable at Udaipur, Rajasthan 

valid for 3 months. 

1 Period of Completion 120 Days 
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7. Date of Pre-bid meeting. 

(This will be held in the Office 
of Conference Room, 5th 

Floor, Administrative 
Building, IIM Udaipur). 

09.12.2024 

8. Last date & time of online 
submission of bid. 24th Dec 2024 up to 3:00 PM 

9. Date & time of online 

opening of documents 

(Technical bid) 

The eligibility cum technical bid shall be 
opened first at 

5.00 PM 24th Dec 2024 

 

The Financial bid shall be opened of those 

tenderers only, who qualify in the 

eligibility of technical bid. If any change 

in the opening of the financial bid arises 

the time and date of opening of the 

financial bid of the eligible tenderer shall 

be communicated on later date through a 

notice uploaded on CPP portal in  advance 

of opening of price bid(s). The institute 

shall not accept any loss or delay in 

transit as an excuse for late 

tendering. 
10. Help Desk Phone – 02942477100 

Email - procurement@iimu.ac.in 

mailto:procurement@iimu.ac.in
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           FORM-6 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-

TENDERING FORMING PART OF BID DOCUMENT AND TO BE 

POSTED ON WEBSITE 

(APPLICABLE FOR INVITING BIDS ON TWO BID SYSTEM) 

 

The Director, IIM Udaipur invites online percentage rate bid from 

contractors enlisted in CPWD/Indian Railways/MES/State PWDs/Private 

Corporate Bodies/PSUs in appropriate class in the Electrical or 

mechanical Category in two bid system for the following work:  
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1.0 GENERAL INSTRUCTIONS: 

1.1  For Bidding / Tender Document Purposes, 'Office of the Director, Indian 

Institute of Management, Udaipur, Rajasthan referred to as 'Client' and the Bidder 

/ Successful Bidder shall be referred to as 'Agency/ Contractor' and / or Bidder 

interchangeably. 

1.2  The bidders are required to submit soft copies of their bids electronically 

on the CPP  Portal, using valid Digital Signature Certificates.  
 

1.3  While all efforts have been made to avoid errors in the drafting of the 

tender documents, the Bidder is advised to check the same carefully. No claim on 

account of any errors detected in the tender documents shall be entertained. 

1.4  Each page of the Tender documents must be stamped and signed by 

the person or persons authorized to submit the Tender in token of his/their 

having acquainted himself/ themselves and accepted the entire tender 

documents including various conditions of contract. Any bid with any of the 

Documents not so signed is liable to be rejected at the discretion of the client. 

1.5  All Bidders are hereby explicitly informed that conditional offers or offers 

with deviations from the conditions of Contract, the bids not meeting the minimum 

eligibility criteria, technical bids not accompanied with EMD of requisite 

amount/format, or any other requirements, stipulated in the tender documents, 

are liable to be rejected. 

1.6  The parties to the Bid shall be referred to as the 'Bidders' /Agency (to 

whom the work has been awarded) and 'Office of the Director, Indian Institute of 

Management,Udaipur, Rajasthan’ shall be referred to as ‘Client’. 

1.7  For all purposes of the contract including arbitration there under, the 

address of the Bidder mentioned in the bid shall be final unless the Bidder notifies 

a change of address by a separate letter sent by registered post with 

acknowledgement to the 'Office of the Director, Indian Institute of Management, 

Udaipur, Rajasthan. The Bidder shall be solely responsible for the consequences of 

any omission or error to notify change of address in the aforesaid manner. 

1.8  Bidders are advised to visit personally the worksite/place i.e.  Indian 

Institute of Management Udaipur, village Balicha, Udaipur, Rajasthan 313001 

to acquaint themselves with site conditions. 

1.9 The requirement/execution of the work is indicative as mentioned in Schedule 

of Quantity and may deviate or change at the sole discretion of the client up to the 

permissible deviation limit. 

1.10 Pre- Bid Meeting: -The purpose of the pre-bid meeting will be to clarify 

issues and to answer questions on any matter concerning bids that may be raised 

at that stage or for any clarification in connection with the bid documents. The 

bidder may submit any queries in writing or by e-mail, to reach the Estate Officer 
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before such meeting. Proceeding of the pre-bid meeting, including copies of the 

queries raised and responses given, will be furnished expeditiously to all those 

attending the meeting (and subsequently to all purchasers of the bidding 

documents). Any modification of the biding documents which may become 

necessary as a result of the pre-bid meeting or otherwise shall be made by the 

Estate Officer through the issuance of an Addendum (or Amendment) to the bid 

documents and shall form part of the resultant contract. 

2. Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BoQ format with the tender document, 

then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BoQ file, open it and complete the white-colored 

(unprotected) cells with their respective financial quotes and other details 
(such as the name of the bidder). No other cells should be changed. Once the 
details have been completed, the bidder should save it and submit it online, 

without changing the filename. If the BoQ file is found to be modified by the 
bidder, the bid will be rejected. 

3. The server time (which is displayed on the bidders’ dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 

submission. 

4. All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 

encryption technology. Data storage encryption of sensitive fields is done. Any bid 
document that is uploaded to the server is subjected to symmetric encryption using 
a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid opener’s public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 

openers. 

5. The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 

6. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message 

& a bid summary will be displayed with the bid no. and the date & time of 
submission of the bid with all other relevant details. 

7. The bid summary has to be printed and kept as an acknowledgment of the 

submission of the bid. This acknowledgment may be used as an entry pass for any 
bid opening meetings. 

8. Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a tender 

or the relevant contact person indicated in the tender. 
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9. Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

10. The Agencies are requested to submit the bids through online e-tendering 

system to the Tender Inviting Authority (TIA) well before the bid submission end 
date & time (as per Server System Clock). The TIA will not be held responsible for 

any sort of delay or the difficulties faced during the submission of bid online by the 
Agencies at the eleventh hour.  

11. Not more than one tender shall be submitted by one Agency or Agencies having 

a business relationship. Under no circumstance will the father and his son(s) or 
other close relations who have a business relationship with one another (i.e. when 

one or more partner(s)/director(s) are common) be allowed to tender for the same 
contract as separate competitors. A breach of this condition will render the tenders 
of both parties liable to rejection. 

12. Bidder who has downloaded the tender from the IIMU website www.iimu.ac.in 
and Central Public Procurement Portal (CPPP) website 

https://eprocure.gov.in/eprocure/app shall not alter/modify the tender form 
including downloaded price bid template in any manner. In case if the same is 
found to be altered/ modified in any manner, tender will be completely rejected 

and EMD would be forfeited, and Bidder is liable to be banned from doing business 
with IIMU. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.iima.ac.in/
http://www.iima.ac.in/
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Eligibility Criteria:-  

1. Contractors who fulfill the following requirements shall be eligible to 

apply. Joint ventures are not accepted. 

 
(A)       Enlisted contractor of appropriate class in the appropriate category. 

i. Valid registration certificate of the appropriate class. 

ii. EMD of Rs.1,61,780/- only. 

iii. Form:- E to L, Copy of PAN CARD / EPF / ESIC, etc.  

(B) Contractors who have satisfactorily completed the works as 

mentioned below during the last seven years ending the 

previous day of the last date of submission of bids. 

a)   Three similar works of the value not less than 40 % each                                    

i.e. Rs. 32,35,595/-.            

                                                 or 

b) Two similar works of the value not less than 60 % each                                           

i.e. Rs. 48,53,392/- 

                                                      or 

c) One similar works of the value of not less than 80% each                                     

i.e. Rs. 64,71,190/- 

 

Similar work shall mean work of internal EI & Fans including 
supplying and laying of cables and panels. 

 

The value of executed works shall be brought to the current costing level by 
enhancing the actual value of work at the simple rate of 7% per annum; 

calculated from the date of completion to last date of submission of tenders. 
 

(c) The bidder should have had an average financial turnover (gross) of at least 

50% of the estimated cost i.e Rs.40,44,494/-, during the immediate last 

three consecutive years ending 31.03.2024. Balance sheet duly audited by 

Chartered Accountant (Scanned copy of certificate from CA/Audited Balance 

Sheet to be uploaded). The year in which no turnover is shown would also 

be considered for working out the average. The multiplication factor of 7% 

per annum simple interest is not applicable on the Annual Turnover figures. 
 

(d) Should not have incurred any loss (Profit after tax should be positive) 

in more than two years during the last five consecutive years ending 31st 

March 2024, duly audited and Certified by Chartered Accountant. 

 

(e) Solvency Certificate: Solvency of the amount equal to 40% of the 

Estimated Cost put to tender (ECPT). The bidder should have a solvency 

of Rs. 32,35,595/- certified by his Bankers.  
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(f) Should have  Net  worth  Certificate  (Form-B)  from  Chartered  
Accountant  with  UDIN 

(Scanned copy of original be uploaded). 

 

A part of earnest money is acceptable in the form of Bank Guarantee also. 

In such case 50% of  earnest money or Rs.20.00 Lakh whichever is less, 

will have to be deposited in shape prescribed above and balance can be 

accepted in form Bank Guarantee issued by a Commercial Bank having 

validity for Six months or more from the last date of receipt of bids which 

is to be scanned and uploaded by the intending bidders. 

 

The Earnest money given by all the tenderers except the lowest tenderer 

shall be refunded immediately after the expiry of stipulated bid validity 

period or immediately after acceptance of the successful bidder, whichever 

is earlier. However, in case of two / three bid system, earnest money deposit 

of bidders unsuccessful during technical bid evaluation etc. shall be 

returned within 30 days of declaration of result of technical bid evaluation. 

 

Copy of certificate of work experience and other documents as specified in 

the press notice shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. 
 

Online bid documents submitted by intending bidders shall be opened only of 

those bidders, whose original EMD is deposited in IIM Udaipur and other 

documents scanned and uploaded are found in order. 

 

(g) Should have Electrical license issued from Electrical Inspectorate in the name of agency  

 

2. The intending bidder must read the terms and conditions of Form-6 

carefully. He should only submit his bid if he considers himself eligible and 

he is in possession of all the documents required. 
 

3. Information and Instructions for bidders posted on the website shall form 
part of bid document. 

4. Every page of the documents submitted by the applicant / firm shall be 

numbered & bear the stamped and full signature of the legally authorized 

person of the firm. Authority letters duly notarised are to be submitted 

along with tender documents. 
 

5. Labour Cess, GST-TDS, etc. or any other taxes as may be applicable shall 

be borne by the contractor. The tenderer shall quote the percentage rate 

considering all such taxes and nothing extra shall be paid. 

6. The contractor has to submit the GST compliant R.A. & Final Bills showing 

the work done and the GST component separately. All the invoices must 

have the same GSTIN as submitted alongwith the bid or updated GSTIN as 

submitted alongwith 1st R.A. bill. 
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7. All the statutory recoveries shall be made from the running bills of the 

contractor like Security deposit, TDS on Income tax, TDS on GST, and 

Labour welfare cess etc. or any other statutory recovery as per Government 

of India norms at the prevailing rates and in the manner prescribed by 

Government of India. 

 

8. The bid document consisting of plans, specifications, the schedule of 

quantities of various types of items to be executed and the set of terms and 

conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from website 

www.iimu.ac.in/tender and https://eprocure.gov.in/eprocure/app  

 

9. The intending bidder must have a valid class digital signature certificate 

with encryption key (combo type) to perform any operations / transactions 

on the e-tendering portal / website. 

 

10. On the opening date, the contractor can login and see the bid opening 

process. After opening of bids, he will receive the competitor's bid sheets. 

 
11. Contractors can upload documents in the form of JPG format and      PDF 

format. 

 
12. The contractor must ensure to quote %age above/below/at par on the 

estimated cost. 

 

13. The technical bid will be opened first on the due date and time as mentioned 

above. The Financial bid shall be opened of those tenderers only, who 

qualify in the eligibility of technical bid. If any change in the opening of 

financial bid arises the time and date of opening of financial bid of the 

eligible tenderer shall be communicated on later date through a notice 

uploaded on CPP portal in advance of opening of price bid(s). 
 

14. The contractor whose bid is accepted will be required to furnish a 
performance guarantee at a specified percentage of the tendered amount as 
mentioned in Schedule E and within the period specified in Schedule F. 
This guarantee shall be in the form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of 
the Commercial Banks in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period 
as indicated in Schedule 'F', including the extended period if any, the 
Earnest Money deposited by the contractor shall be forfeited automatically 
without any notice to the contractor. The earnest money deposited along 
with bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor whose bid is accepted will also be required to 
furnish either copy of applicable licenses/ registrations or proof of applying 
for obtaining labour licenses, registration with EPFO, ESIC, and BOCW 

http://www.iimu.ac.in/tender
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Welfare Board including Provident Fund Code No. If applicable and also 
ensure the compliance of aforesaid provisions by the subcontractors, if any 
engaged by the contractor for the said work within the period specified in 
Schedule F. 

 

15. When bids are invited in a two/three stage system and if it is desired to 

submit a revised financial bid then it shall be mandatory to submit a 

revised financial bid. If not submitted, then the bid submitted earlier shall 

be treated as the final bid. 
 

16. The institute reserves the right to reject any prospective application without 

assigning any reason and to restrict the list of qualified contractors to any 

number deemed suitable by it, if too many bids are received satisfying the 

laid down criterion. 

Applicants are advised to keep visiting the mentioned websites from time 

to time (till the deadline for bid submission) for any updates in respect of 

the tender documents, if any. Failure to do so shall not absolve the 

applicant of his liabilities to submit the applications complete in all 

respects including updates thereof, if any. An incomplete application may 

be liable for rejection. 
 

17. Information and instructions for bidders posted on the website shall form 

part of the bid document. List of documents to be filled by the contractor 

in various forms as mentioned below, to be scanned and uploaded within 

the period of bid submission. 

18. List of Documents to be scanned and uploaded within the period of  

  bid submission: 

a) Valid Registration Certificate- Contractor enlisted in CPWD/Indian 

Railways/MES/State PWDs/Private Corporate Bodies/PSUs in 
appropriate class in the Electrical / Mechanical (E /M) Category. 

b) Copy of proof for deposition of EMD  

c) Letter of Transmittal 
d) Structure & Organization - Form ‘E’ 

e) Site Visit: The bidder is advised to visit the site of work, at his own 

cost, and examine it and its surroundings to himself collect all 

information that he considers necessary for proper assessment of the 

prospective assignment. 

 
Note: Undertaking regarding visit of site of work to be scanned and 

uploaded at the time of submission of bid (Form-G) 

 

f) Self-certified copy of declaration regarding local contents for 

preference make in India on the letter head of the company. (Refer 

notification (Form H) 

 

g) Undertaking for GST registration Certificate of the State i.e. other 
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than (Rajasthan) (Form I). 

 
GST Registration Certificate, if already obtained by the bidder. 

GST registration Certificate of the State in which the work is to be taken 
up, if already obtained by the bidder. If the bidder has not obtained GST 

registration in the State in which the work is to be taken up, or as 
required by GST authorities then in such a case the bidder shall scan 

and upload following undertaking along with other bid documents. “lf 
the work is awarded to me / us, I/we shall obtain GST registration 
Certificate of the State, in which work is to be taken up within one 

month from the date of receipt of award letter or before release of 
any payment by the institute, whichever is earlier, failing which 
I/We shall be responsible for any delay in payments which will be 

due towards me/us on a/c of the work executed and/or for any 
action taken by the institute or GST institute in this regard”. 

Applicable only for the bidders who intend to operate an office in 
Rajasthan and where the value of local supply (material/services 
procured within Rajasthan) is Rs.20.00 lakh or more. 

 

h) The agency should not have been blacklisted or banned by any Govt. 

Institute, Government Organization, PSU, University, Autonomous 

Institute etc. A notarized certificate duly notarized worth Rs.500/- on 

Non-Judicial Stamp Paper to this fact should be executed. (Form J) 

 
i) Authority for signing the tender document duly notarized to this fact 

should be executed. 

(Form K) 
 

j) Certificate of registration of GST. 

 
k) Certificate of Registration for EPF (irrespective of employee strength) 

,If not available, an undertaking shall be submitted in prescribed 
proforma “form -M” 

 
l) Certificate of Registration for ESIC (irrespective of employee strength) 

), If not available, an undertaking shall be submitted in prescribed 

proforma “form -N” 
 

 
m) Copy of PAN Card issued by Income Tax Dept. 

 

n) Electrical license issued from Electrical Inspectorate in the name of 

agency.  

 

o) Any other document as specified in the NIT/bid document. 
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p) If any information furnished by the bidder is found incorrect at a later 

stage, he/they shall be liable to be debarred from bidding/taking up 

works in IIM Udaipur. The institute reserves the right to verify the 

particulars furnished by the bidder independently.  
 

19. Net worth Certificate as per Form ‘B’ 

20. List of eligible similar nature of work completed during the     

         last seven years ending previous day of last date of     

         submission of  bid -Form ‘C’ 

(A)   If private works are shown in support of eligibility, 

certified copy of the tax deducted at source certificate (TDS), G.S.T. 

deposited in the State where the work is executed, shall be submitted 

along with the experience certificate and the T.D.S. amount shall 

tally with the actual amount of work done). However, work may be 

awarded after inspection of the work carried out by the 

competent technical authority of IIM Udaipur. The agency is 

required to assist the technical authority of IIM Udaipur in 

carrying out the inspection. Before inspection of the work, the 

agency has to submit the certified copy (Certified by the client) 

of the agreement and the final bill paid. The agency has to bear 

the inspection charges (if any) of the site where the work was 

carried out. 

(B)   Works executed outside India shall not be considered as eligible 

works. 

 

21. Certificate of completed works duly certified by an officer not below the 

rank of Executive Engineer-Performance report of works referred in - 

(Form-D).  

 
22. Structure & Organization - Form ‘E’ 

 

23. Online campus automation system (CAS) registration for Fund transfer 

through RTGS/ NEFT (Form-F) 
 

24. Self-certified copy of declaration regarding local contents for 

preference make in India on the letter head of the company. (Refer 

notification (Form H) 
 

25. The time allowed for carrying out the work will be 120 Days from the date 

of start as defined in schedule ‘F’ or from the first date of handing over of 

the site, whichever is later, in accordance with the phasing, if any, 

indicated in the bid documents. 

 

26. The site for the work is available. The architectural and structural 

drawings will be provided to the agency (if available) as per the approved 



 

Page 20 of 103 

 

program of  completion submitted by the contractor after award of the 

work. 

 

27. The bid document consisting of plans, d r aw in gs ,  specifications, the 

schedule of quantities of various types of items to be executed and the 

set of terms and conditions of the contract to be complied with and other 

necessary documents except Standard General Conditions of Contract 

Construction 2023 Form can be seen from websites. 

 

28. After submission of the bid the contractor can re-submit a revised bid 

any number of times but before last date and time of submission of bid 

as notified. 

 

29. While submitting the revised bid, the contractor can revise the quoted 

rates but before last date and time of submission of bid as notified. 

 

30. When bids are invited in three stage system and if it is desired to submit 

a revised financial bid then it shall be mandatory to submit revised 

financial bid. If not submitted, then the bid submitted earlier shall 

become invalid. 

 

31. Earnest money of Rs.1,61,780/- by shall be deposited through Demand 

Draft/ Banker’s Cheque/ Pay Order of any nationalized/Scheduled bank in 

favor of “Director, Indian Institute of Management, Udaipur, Rajasthan” 

payable at Udaipur, Rajasthan valid for 6 months by all the intending 

bidders within the time and date of submission as mentioned in 

‘Information and Instructions for Bidders for e-tendering’ of NIT, failing 

which the bids shall be rejected and uploaded documents shall not be 

verified. (Being a work contract, no exemption is allowed to any 

MSME / NSIC registered bidders) 

 

A part of earnest money is acceptable in the form of Bank Guarantee also. 

In such case 50% of earnest money or Rs. 20 Lakh whichever is less, will 

have to be deposited in shape prescribed above and balance can be accepted 

in form Bank Guarantee issued by a Commercial Bank having validity for 

Six months or more from the last date of receipt of bids which is to be 

scanned and uploaded by the intending bidders. 

The Earnest money given by all the tenderers except the lowest tenderer 

shall be refunded immediately after the expiry of stipulated bid validity 

period or immediately after acceptance of the successful bidder, whichever 

is earlier. However, in case of two / three bid system, earnest money deposit 

of bidders unsuccessful during technical bid evaluation etc. shall be 

returned within 30 days of declaration of result of technical bid evaluation. 

Copy of certificate of work experience and other documents as specified in 

the press notice shall be scanned and uploaded to the e-Tendering website 
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within the period of bid submission. 

 

Online bid documents submitted by intending bidders shall be opened 

only of those bidders, whose proof of EMD deposited and other documents 

scanned and uploaded are received by the prescribed time and date and 

found in order. Original EMD in physical form must be received on or 

before the date of opening of the bid. 

 
The technical bid submitted shall be opened at 5.00 PM on 20 Dec 2024. 
 

32. Bids are invited in two bid stage system. The Financial bid shall be opened 

of those tenderers only, who qualify in the eligibility of technical bid. If any 
change in the opening of financial bid arises the time and date of opening of 
financial bid of the eligible tenderer shall be communicated on later date 

through a notice uploaded on CPP portal in advance of opening of price 
bid(s). 

33. Copy of Enlistment Order and certificate of work experience and other 
documents as specified in the press notice shall be scanned and uploaded 
to the e-Tendering website within the period of bid submission. Online bid 

documents submitted by intending bidders shall be opened only of those 
bidders and other documents scanned and uploaded are found in order. 

34. Individual signing the bid or other documents connected with the contract 

shall indicate the full name with full signature and must specify whether he 
is signing as: 

 

• A sole proprietor of the firm or constituted attorney of the sole proprietor. 

• A partner of the firm, in which case he must have authority to represent 

for arbitration of disputes concerning the business of the partnership firm 

either by virtue of the partnership agreement or power of attorney. 

• Constituted attorney of the firm. Provided that, 

(A) In case of (ii), a copy of the partnership agreement or general power 

of attorney, in either case, attested by a Notary Public, or affidavit on 

stamp paper of all the partners admitting execution of the 

partnership agreement or the General Power of attorney should be 

furnished. 

 

(B) In the case of partnership firms, where no authority to refer a dispute 

concerning the business of the partnership has been conferred on 

any partner, the tender offer and all other related documents must 

be signed by every partner of the firm. 

(C) A person signing the tender form or any other documents forming 

the part of the contract on behalf of another shall be deemed to be 

warranty that he has the authority to sign, such documents and if, 

on enquiry, it appears that the person has no authority to do so, the 

Institute may, without prejudice to other civil and criminal remedies, 

cancel the contract and make or authorize execution of contract / 
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intended contract at the risk and cost of such person and hold the 

signatory liable to the Institute for all cost and damages arising from 

the- cancellation of the contract including any loss which the 

Institute may have on account of execution of contract / intended 

contract. 

 

(D) Individual signing the tender or other documents connected with the 

contract shall indicate the full name with full signature and must 

specify the capacity and authority under which he signs such 

document marked as Form K and shall also submit documentary 

evidence of his authority duly attested by a Notary Public on         Rs. 

500/- non-judicial stamp paper. 

 
 

35. The contractor whose bid is accepted will be required to furnish a 

performance guarantee as specified percentage of the tendered amount 

as mentioned in schedule E and within the period specified in Schedule F. 

This guarantee shall be in the form of Insurance Security Bonds, Account 

Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of 

the Commercial Banks in accordance with the prescribed form. In case the 

contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule ‘F’ including the extended period if any, 

the Earnest Money deposited by the contractor shall be forfeited 

automatically the action as per EMD declaration Proforma will be taken by 

the E-in-C without any notice to the contractor. The Earnest Money 

deposited along with bid shall  be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be 

required to furnish either copy of applicable licenses / registrations or 

proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board including Provident Fund Code No. if 

applicable and also ensure the compliance of aforesaid provisions by the 

sub- contractors, if any, engaged by the contractor for the said work and 

Program Chart (Time and Progress) within the period specified in Schedule 

F. 

 
36. The description of the work is as follows: - 

 

Supplying and laying of LT Cable for 350 TR Chiller and HT cable from 

ESS no. 2 to ESS no. 4. 

 

Intending Bidders are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the 

nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they 
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may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The 

bidder shall be responsible for arranging and maintaining at his own cost 

all materials, tools & plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by 

a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of 

the work to be done and of conditions and rates at which stores, tools and 

plant, etc. if any will be issued to him by the Institute and local conditions 

and other factors having a bearing on the execution of the work. 

 

37. The competent authority on behalf of the Director, IIM Udaipur does not 

bind itself to accept the lowest or any other bid and reserves to itself the 

authority to reject any or all the bids received without the assignment of 

any reason. All bids in which any of the prescribed conditions is not 

fulfilled or any condition including that of conditional rebate is put forth 

by the bidders shall be summarily rejected. 

38. Canvassing, whether directly or indirectly, in connection with bidders is 

strictly prohibited and the bids submitted by the contractors who resort 

to canvassing will be liable for rejection. 

 

39. The competent authority on behalf of the Director, IIM Udaipur reserves 

to himself  the right of accepting the whole or any part of the bid and the 

bidder shall be bound to perform the same at the rate quoted. 

 

40. The contractor shall not be permitted to bid for works in IIM Udaipur, if 

his near relative is working in IIM Udaipur in any capacity. He shall also 

intimate the names of persons who are working with him in any capacity 

or are subsequently employed by him and who are near relatives to any 

Officer in the IIM Udaipur. Any breach of this condition by the contractor 

would render him liable to be removed from the approved list of 

contractors of this Institute. 
 

41. No Engineer of Gazetted Rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Institute of the 

Government of India is allowed to work as a contractor for a period of one 

year after his retirement from Government service, without the prior 

permission of the Government of India in writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found 

any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or 
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engagement in the contractor’s service. 

 

42. The bid for the works shall remain open for acceptance for a period of 90 

days from the date of opening of technical bid in case bids are invited on 

two bids envelop system (strike out as the case may be). 

 

(i) If any tenderer withdraws his tender or makes any modification in 

the terms & conditions of the tender which is not acceptable to the 

institute within 7 days after last date of submission of bids, then the 

Government shall without prejudice to any other right or remedy, be 

at liberty to forfeit 50% of the earnest money irrespective of letter of 

acceptance for the work is issued or not. 

 

(ii) If any tenderer withdraws his tender or makes any modification in 

the terms & conditions of the tender which is not acceptable to the 

institute after expiry of 7 days after last date of submission of bids, 

then the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 100% of the earnest money absolutely 

irrespective of letter of acceptance for the work is issued or not. 

 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and 

(ii) above, the bidders shall not be allowed to participate in the 

rebidding process of the same work. 

 

43. This Notice Inviting Bid shall form a part of the contract document. The 

successful bidder / contractor, on acceptance of his bid by the Accepting 

Authority shall within 15 days from the stipulated date of start of the 

work, sign the contract consisting of: 

 
a) The Notice Inviting Bid, all the documents including additional 

conditions, specifications and drawings, if any, forming part of the 

bid as uploaded at the time of invitation of bid and the rates quoted 

online at the time of submission of bid and acceptance thereof 

together with any correspondence & negotiation leading thereto. 

 

b) Standard Form 7 amended up to a date previous to last date of 

submission of bid. 
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FORM 7 

 

INDIAN INSTITUTE OF MANAGEMENT UDAIPUR  

ESTATE DEPARTMENT 

 

Percentage Rate Tender & Contract for works 

 

Tender for the work: Augmentation of the existing Water-cooled Chiller 

Plant at the Indian Institute of Management, Udaipur. (SH: - Supplying and 

laying of LT Cable for 350 TR Chiller and HT cable from ESS no. 2 to 

ESS no. 4) 

 

(A) To be submitted online by 5.00 P.M. on 09 Dec 2024 through
website www.eprocure.gov.in. 

 

(i) Technical bid To be opened in the presence of tenderers who may be 
present at 5 PM  on 20 Dec 2024 in the office of Estate Officer, IIM 
Udaipur. 

 
T E N D E R 

 

I/We have read and examined the notice inviting tender, schedule, A, B, 

C, D, E & F, Specifications applicable, General Rules and Directions, 

Conditions of Contract, clauses of contract, Special conditions, Schedule 

of Rate & other documents, and Rules referred to in the conditions of 

contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Director, 

IIM Udaipur within the time specified in Schedule ’F’, viz., schedule of 

quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Rule-1 of 

General Rules and Directions and in Clause 11 of the Conditions of 

contract and with such materials as are provided for, by, and in respects 

in accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for Ninety (90) days from the due date 

of opening of tender and not to make any modification in its terms and 

conditions. 

 
A sum of Rs 1,61,780/- as EMD has been deposited in the prescribed form. 

http://www.eprocure.gov.in/
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If I/We, fail to furnish the prescribed performance guarantee within 

prescribed period, I/We agree that the said Director, IIM Udaipur or his 

successors, in office shall without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely. Further, if I/We 

fail to commence work as specified, I/ We agree that Director, IIM Udaipur 

or the successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said performance 

guarantee absolutely. The said Performance Guarantee shall be a 

guarantee to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to those in excess of 

that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. 

 

Further, I/We agree that in case of forfeiture of Earnest Money or 

Performance Guarantee as aforesaid, I/We shall be debarred for 

participation in the re-tendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not 

been got executed through another contractor on a back-to-back basis. 

Further that, if such a violation comes to the notice of the Institute, then 

I/We shall be debarred for tendering in IIM Udaipur in the future forever. 

Also, if such a violation comes to the notice of Institute before date of start 

of work, The Estate Officer shall be free to forfeit the entire amount of 

Earnest Money Deposited / Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings 

and other records connected with the work as secret/confidential 

documents and shall not communicate information/derived there from to 

any person other than a person to whom I/We am/are authorized to 

communicate the same or use the information in any manner prejudicial 

to the safety & integrity of the State. 

 

 
Dated :..................... Signature   of    

Contractor: 

Postal Address: 

Witness : 

Address: 

Occupation : 

 

 

Signature 
......................
............ 
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SCHEDULE A to F 

 

 

SCHEDULE ‘A’ 
Page No. 98 to 104 

Schedule of quantities (Enclosed) 

SCHEDULE ‘B’ Nil 

SCHEDULE ‘C’ Nil 

SCHEDULE ‘D’ 

Nil Extra schedule for specific requirements 

/documents for the work, if any. 

SCHEDULE ‘E’ General Conditions of   Contract 2023 
(Construction Work. Correction slips 
issued up to Circular No. 

DG/CON/Construction 2023/04 
dated 08.12.2023 (To the extent 
applicable for construction work. 

Reference to General Conditions of 

contract 

Name of work : 

Augmentation of the existing Water-
cooled Chiller Plant at the Indian 

Institute of Management, Udaipur. (SH:- 
Supplying and laying of LT Cable for 

350 TR Chiller and HT cable from ESS 
no. 2 to ESS no. 4) 

Estimated cost of work Rs. 80,88,987/- 

(i)   Earnest money: Rs. 1,61,780/- 

(ii) Performance guarantee: 5% of tendered value. 
 

(iii) Security Deposit 2.5% of tendered Value 
 
 

SCHEDULE ‘F’    

General Rules & Directions: Officer 
inviting tender. 

Director, IIM Udaipur  

Maximum percentage for quantity of 

items of work to be executed beyond 
which rates are to be determined in 

accordance with Clauses 12.2 & 12.3. 

see below  

Definitions: 
Estate Officer, IIM Udaipur 

 

2(v) Estate Officer  

2(viii) Accepting Authority Director, IIM Udaipur  

2(x) Percentage on cost of materials and 

labour to cover all overheads and profits. 
15% (Fifteen per cent)  

2(xi) Standard Schedule of Rates 

Delhi Schedule of Rate 2022 & market 

rate with correction slips issued up to 
last date of submission of tender. 
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For item related to the Civil Works:- 
Delhi Schedule of Rate 2023 & DAR 
(Civil) 2023 & Market rate with 

correction slips issued up to last date of 
submission of tender. 

 

2(xii) Institute Estate Department, IIM   Udaipur.  

Clause 1 

10 days 

 

(i) Time allowed for submission of 
performance guarantee, programme chart 

(Time & Progress) and applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW welfare board or proof of applying  

thereof: from the date of issue of letter of 
acceptance 

 

 

(i) Maximum allowable extension with late fee @ 
0.1% per day of performance guarantee amount 

beyond the period as provided in (i) above. 

05 days  

Clause 2    

(ii) Authority for fixing compensation 

under clause 2 (liquidated compensation 
to be imposed on the contractor in case of 

delay. The compensation is predefined 
(liquidated) @ 1.5% per month to be 
computed on per day basis subject to 

maximum of 10% of the contract value.) 

Director, IIM Udaipur  

Clause 2A    

(i) Whether clause 2A shall be applicable 

Compensation for delay (up to 25 Lakh) 
No  

Clause 5    

Number of days from the date of issue of 

letter of acceptance for reckoning date of 
start Milestone(s) as per table given 
below:- 

10 days.  
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Table of milestone(s) 

 

Sl. 

No
. 

Description of 
Milestone 

Time allowed in 

Months. 

(From date of start) 

for achieving 
milestone 

Amount to be 

withheld in case 

of non-

achievement of 

each milestone. 

1. Total work done of costing 
20% of the tendered amount. 

60 Days 
1.0% of the 

tendered amount. 

2. Total work done of costing 
45% of the tendered amount. 

 75 Days 
1.0% of the 
tendered amount. 

 

3. 

Total work done of costing 
60% of the tendered amount. 

 
       90 Days 

1.0% of the 

tendered amount. 

4. 

Total work done of costing 
80% of the tendered amount. 

 
      110 Days 

 

1.0% of the 

tendered amount. 

5. 
Total work done of costing 

100% of the tendered 

amount. 

      120 Days  1.0% of the 
tendered amount. 

Note: 

1. Request for rescheduling of milestones shall be made by the contractor, as 

per Appendix XVI. 
2. In case of milestones are not achieved by the contractor, action under 

clause-5 of the contract will be taken. 

Time allowed for the execution of work:      120 Days 

Authority to decide Extension of time:  Director, IIM Udaipur 

Rescheduling of the milestone: Director, IIM Udaipur 

Shifting of date of start in case of delay in 

handing over of site. 

Estate Officer, IIM     

Udaipur 

 

Scheduling of handling over of site 
 Part Portion of site Description Time period handing 

over reckoned from date 

of issue 
of letter of intent. 

 Part A Portion of without any 
hindrance 

Complete site 10 

 Part B Portion of with 
encumbrance 

N.A - 

 Part C Portions dependent on 
work of other agencies 

N.A. - 
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Clause 6  
Computerized Measurement Book 

Computerized Measurement Book 

Clause 7 

Rs. 10 Lakhs 

Gross work to be done together with 
net payment/adjustment of advances 
for material collected, if any since the 

last such payment for being eligible to 
interim payment.  

Clause 7A Yes  (No running Account Bill shall be 

paid for the work till the applicable GST 
registration of the same State in which 
work is to be taken up, requisite 

licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever 
applicable are submitted by the 

contractor to the Estate Officer) 

Weather clause 7 A shall be 

applicable 

Clause 8A 

Estate Officer 
Authority to decide compensation 
on account if contractor fails to 
submit completion plans. 

Clause10B (ii) & Clause 10 B (iii) 

Nil Whether clause 10B (ii) shall be 
applicable 

Clause10C   

Component of labour expressed as 

component Percent of the value of 
work executed 

Nil 

Clause10CA Not Applicable 

Clause10CC Not Applicable 
 

Clause 11 CPWD Specification 2019 Vol.-I & II for 
Civil works and CPWD General 
Specification 2023- Part-I (Internal) & 

Part-II (External), with correction slips 
upto the submission of bid. 

 

Specifications to be followed for 
execution of work 

 

Clause 16 

Director, IIM Udaipur  

 

Competent Authority for deciding 
reduced rates 

 

Clause 18 

Refer Page No. 58 of this NIT. 

 

list of mandatory machines, tools 
and plants to be deployed by the 

contractor at site. 

 

Note: The list of machinery, tools & plants to be deployed by the contractor at site 
are minimum. The contractor shall deploy additional machinery, tool & plants in 
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order to maintain the progress of the work without any extra cost to the institute. 

Clause 19 C 

Estate Officer Authority to decide penalty for each 
default. 

Clause 19 D 

Estate Officer Authority to decide penalty for each 

default. 

 Clause 19 G Authority to decide 

penalty for each Estate Officer 

default 

 Clause 19 

Estate Officer Authority to decide penalty for each 
default. 

 Clause 25   Settlement of Disputes 

by Conciliation and Arbitration 
CoA and Director, IIM Udaipur 

 Clause 31 

Not Applicable Whether clause 31 shall be 
applicable 

Clause 32 

“Requirement of Technical Representative(s) and Recovery Rate 
 

S. 

No. 

Minimum 

Qualification of 

Technical 
Representative 

Discipline 

Designation 

(Principal 
Technical / 

Technical 
representative) 

Minimum 

experience 
No. 

Rate at which recovery 
shall be made from the 
contractor in the event 

of not fulfilling 
provision of Clause 32. 

Figures Words 

1 
Degree / 

Diploma 

Electrical / 

Mechanical 

Technical 

representative 

5 years for 

degree 
holders & 

8 years for 
diploma 
holder. 

1 
Rs.40,000/- 

per month 

Rs. Forty 
Thousand 

per 
month 

 

“Assistant Engineers retired from Government services that are holding 

Diploma will be treated at par with Graduate Engineers.” 

 

Diploma holder with minimum 10-year relevant experience with a reputed 

construction co. can be treated at par with Graduate Engineers for the 

purpose of such deployment subject to the condition that such diploma 

holders should not exceed 50% of requirement of degree engineers. 
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Special Conditions & Particular Specification 

 

1. Special Conditions 

 

DEFNITION: In the Contract (as hereinafter defined) the following definitions 
words and expressions shall have the In the Contract (as hereinafter defined) the 
following definitions words and expressions shall have the meaning hereby 

assigned to them except where the context otherwise required. 

1. “Annexure” referred to in the Tender document shall mean the relevant 

annexure appended to the Tender Document and the Contract.  

2. “Approved” shall mean approved in writing including subsequent confirmation 

of previous verbal approval. “Approval” shall mean approval in writing including 

as aforesaid. 

3. “Agreement” the word “Agreement” and “Contract” has been used 

interchangeably. 

4. "Bidder" shall mean the Bidder who submits the tender for the work and shall 

include the successors and permitted assigns of the Bidder.  

5. “Organization” shall mean the Indian Institute of Management located at 

Udaipur, Rajasthan.  

6.  “Commencement Date” shall mean the date upon which the Contractor 

receives the notice to commence the supply of Services.  

7. “Competent Authority” shall mean the Director, Indian Institute of 

Management, Udaipur, Rajasthan.  

8. “Competent Officer” shall mean an officer authorized by the Director.  

9. “Contract” shall mean the contract for the work and shall include the Tender 

Documents, the Special Conditions of Contract, the General Conditions of 

Contract, the Letter of acceptance and the accepted rates, the offer, the 

Agreement and mutually accepted conditions in the authorized correspondence 

exchanged between the Contractor and the Competent Officer and any other 

document forming part of the contract.  

10. “Contract Amount” shall mean the sum quoted by the Contractor in his 

offer and accepted by Competent Authority.  

11. “Contractor” shall mean the individuals or firm or company whether 

incorporated or not, undertaking the contract and shall include legal 

representatives of such individual or persons composing such firm or 

unincorporated company or successors of such firm or company as the case may 

be and permitted assigns of such individual or firm or company. This shall be 

synonymous with term “Bidder” used in the Detailed Tender Notice and shall 

mean the successful “Bidder”.  
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12. “Estate Officer” shall mean the Associate Manager-Estate of Indian 

Institute of Management, Udaipur The Estate Officer, who shall administer the 

work,  

13. Accepting authority shall mean the Director, IIM Udaipur or his 

authorized representative. 

14. Architect shall mean any Architects/consultant, firms or persons as may 

be appointed by the Institute. 

15. Site Engineers shall mean the Jr. Engineer (Electrical) appointed by IIMU 

16. “Letter of Acceptance” means the formal acceptance of Bid issued by the 

Competent Officer.  

17. “Owner” shall mean the Director, Indian Institute of Management, Udaipur, 

Rajasthan. 

18. “Prescribed” shall mean as prescribed in the Tender Document.   

19. “Specifications” means the specifications referred to in the Tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Competent Authority. In case where no 

particular specification is given, the relevant specification, where one exists, of 

the Bureau of Indian Standards shall apply.  

20. “Tender” means the Contractor’s bid offered to the Competent Authority for the 

supply of the Services and remedying of any defects therein in accordance with 

the provisions of the Contract, the installation and services as accepted by the 

Letter of Acceptance.  

21. “Time for completion” means the time for completing the supply of services 

or any part thereof as stated in the Contract calculated from the Commencement 
Date. 

 

2. DUTIES & POWERS: 

 

2.1 Site Engineers: 

 
The duties of the Site Engineer(s) are to watch and supervise the works and 

the workmanship in connection with the works, and to test and examine 

any materials to be used. He shall have no authority to relieve the contractor 

of any of his duties or obligations under the contract, except as expressly 

provided here under, nor to order any work involving delay or any extra 

payment by the Institute and to make any variation in the works. 

 

The Estate Officer, from time to time in writing, delegates to the Site 

Engineer(s) any of the powers and authorities vested in them. Any written 

instruction or written approval given by the Site Engineer (s) to the 

contractor within the terms of such delegation (but not otherwise) shall 
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bind the contractor and the Institute as though it had been given by the 

Estate Officer provided always as follows: 

 

a) Failure of the Site Engineer (s) to disapprove any work or materials shall 

not prejudice the power of the Estate Officer to subsequently disapprove 

such work or materials and to order the pulling down, removal or 

breaking up thereof. 

b) If the contractor is dissatisfied by reason of any decision of the Site 

Engineer (s), he shall be entitled to refer the matter to the Estate Officer, 

who shall thereupon confirm reverse or vary such decision. 

 
3. ASSIGNMENT & SUBLETTING: 

 

3.1 The contractor shall not assign the contract or any part thereof or any benefit 

or interest therein or there under without the written consent of the Estate 

Officer. The whole of the works included in the contract shall be executed by 

the contractor except where otherwise provided in the contract. The 

contractor shall not sublet any part of the works without the written consent 

of the Estate Officer and such consent, if given, shall not relieve the 

contractor from any liability or obligation under the contract, and he shall 

be responsible for the acts, defaults and neglects of sub-contractor, his 

agents, servants or workmen, as if they were the acts, defaults or neglects of 

the contractor provided always that the provision of labour contracts on a 

piece work basis shall not be deemed to be a subletting under this clause. 

 
4. SCOPE OF CONTRACT: 

 

The contract Aaugmentation of the existing Water-cooled Chiller Plant at the 

Indian Institute of Management, Udaipur. (SH:- Supplying and laying of LT 

Cable for 350 TR Chiller and HT cable from ESS no. 2 to ESS no. 4) and 

rectification of defects for 12 Months  after the completion, and the provision of 

all labour, materials, constructional plant, equipment and transportation, 

temporary works and everything, whether of  a temporary or permanent nature 

required in and for such construction, completion and  maintenance so far as 

the necessity for providing the same is specified in or reasonably to be inferred 

from the contract. The contractor shall make his own arrangements for the 

safe  storage of materials, accommodation for his staff etc. and no claim for 

temporary accommodation from the contractor shall be entertained. 

 

The contractor shall carry out and complete the said work in every respect 

in accordance with this contract and as per the directions and to the 

satisfaction of the Estate Officer. Issue of further drawings and / or written 

instructions, detailed directions and explanations which are hereinafter 

collectively referred to as instructions of the Estate Officer in regard to: 
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a) The variation or modification of the design, quality or quantity of works 

or the addition or omission or substitution of any work. 

b) Any discrepancy in the Drawings or between the Schedule of Quantities 

and / or Drawings and / or specifications. 

 

c) The removal from the site of any materials brought thereon by the 

contractor and the substitution of any other material thereof. 

 
d) The dismissal from the work of any person employed thereupon. 

 
e) The opening up for inspection of any work covered up. 

 
f) Amending / making good of any defects. 

 

The contractor shall forthwith comply with and duly execute any 

instructions of work comprised in such Estate Officer’s instructions, 

provided always that the verbal instructions and explanations given to the 

contractor or his representative upon the works shall, if involving a variation, 

be confirmed in writing by the contractor within seven days and if not 

dissented in writing within a further seven days by the Estate Officer, such 

shall be deemed to be instructions of the Estate Officer within the scope of 

the contract. 

 
5. CONTRACT DOCUMENT: 

 

5.1 The several documents, forming the contract, are to be taken as mutually 

explanatory of one another and in case of ambiguities or discrepancies the 

same shall be explained and adjusted by the Estate Officer who shall 

thereupon issue to the contractor its interpretation directing in what 

manner the work is to be carried out. In case the contractor feels aggrieved 

by  the interpretation of the Estate Officer then the matter shall be referred 

to the Director and his decision shall be final, conclusive and binding on 

both parties  to the contract. 

 

5.2 The drawing etc. shall remain in the custody of the Institute. Two complete 

sets of drawings, specification and Schedule of Quantities shall be furnished 

by the Estate Officer to the contractor in such time, which must not delay 

the progress of the construction, and the Institute shall furnish copies of 

any additional drawings, which in their opinion may be necessary for the 

execution of any part of the work. One complete set shall be kept on the 

work site and the Estate Officer, and his representatives shall be, at all 

reasonable times, have access to the same. The contractor shall study the 

drawings thoroughly before the commencement of work. In case of any 

discrepancy, the contractor shall seek clarification before proceeding with 

the works. Figured dimensions are in all cases to be accepted in preference 

to the scaled sizes. Large-scale details should take preference over small 
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scale ones. 

 

The contractor shall give adequate notice in writing to the Estate Officer of 

any further drawings or specification that may be required for the execution 

of the works or otherwise under the contract. 

 

The Estate Officer shall have full powers and authority to supply to the 

contractor from time to time during the progress of the work such drawings 

and instructions as shall be necessary for proper execution and the 

contractor shall carry out and be bound by the same. 

 

5.3 The successful tenderer shall be required to enter into an agreement with 

the Institute. The Schedule of Quantities & rates filled by the successful 

tenderer there in, the General Conditions of Contract 2023 for Construction 

Works incorporating corrections upto last date of submission of bids, CPWD 

specifications for Civil & Electrical Works, the Special conditions, additional 

specifications, minutes of the pre bid conference, negotiation letter and the 

award letter etc. shall form part of the agreement to be signed by the 

successful tenderer. The cost of stamp paper and stamp duty required for 

the agreement shall be borne by the contractor. 

 

5.4 The contractor(s) shall give to the Municipality, police, and other authorities 

all necessary notices etc. that may be required by law and obtain all 

requisite licenses for temporary  obstructions, enclosures etc. and pay all 

fee, taxes and charges which may be levied on account of these operations 

in executing the contract. He shall make good any damage to the adjoining 

property whether public or private and shall supply and maintain lights 

either for illumination or for cautioning the public at night. 

 

5.5 The Contractor(s) shall take instructions from the Estate Officer regarding 

collection and stacking of materials at any place. No excavated earth or 

building rubbish shall be stacked on areas where other buildings, roads, 

services and compound walls are to be constructed. However, if any change 

is required, the same shall be done with the approval of Estate Officer & no 

extra payment shall be made on this account. The contractor shall collect & 

stack the hard rock this will be measured as per the direction of Estate 

Officer and it may be used in RR masonry and sub base of road, etc as per 

the direction of Estate Officer. 

5.6 Other agencies will also simultaneously execute and install the works and the 

contractor shall afford necessary facilities for the same. The contractor shall 

leave such recesses, holes, openings etc. as may be required for the electric 

and other related works  and nothing extra shall be payable on this account. 

5.7 The contractor shall conduct his work, so as not to interfere with or hinder the 

progress or completion of the work being performed by other contractor(s) or 

by the Estate Officer and shall as far as possible arrange his work and shall 
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place and dispose off the materials being used or removed, so as not to interfere 

with the operations of other contractor or he shall arrange his work with that 

of the others in an acceptable and coordinated manner and shall perform it in 

proper sequence to the complete satisfaction of others. 

 

5.8 The contractor shall be fully responsible for the safe custody of materials 
brought by him at site / issued to him even though the materials may be under 
double lock and key system. The contractor has to make his own arrangement 

like shed enclosure etc. for keeping the material, providing security etc. The 
contractor shall be allowed to make temporary structures for cement godown, 

installation of batch mixing plant, stores, labs, offices, sheds etc. The contractor 
shall remove all the structures erected by him necessary for the execution of the 
work, after completion of the work and clean the site removing all structures 

and temporary hutments in all respect as per the direction of Estate Officer. 

 

5.9 Contractor(s) shall provide permanent benchmarks, flag tops and other 

reference points for the proper execution of work and these shall be preserved 

till the end of the work. All such reference points shall be in relation to the 

levels and locations, given in the Architectural and other related services 

drawings. 

 

5.10 On completion of work, the Contractor(s) shall submit at his own cost four 

set of “as built’ drawings printed in A2 size page & soft copy of the drawings 

shall be shared in AutoCad to the Estate Officer within 6 weeks of completion 

of the work failing which a recovery of Rs.50,000/- for each item as listed 

below, to be made as reasonable compensation. These drawings shall have 

the following information. 

 

1. General Arrangement drawings of the installations. 

2. Layout of cable  along with sizes. 
 

3. All drawings new electrical installations and services. 
 

5.11 The work shall be carried out in accordance with the Architectural drawings 

and structural drawings, to be issued from time to time, by the Estate 

Officer. Before commencement of any item of work the contractor shall 

correlate all the relevant architectural and structural drawings, 

nomenclature of items and specifications etc. issued for the work and satisfy 

himself that the information available there from is complete and 

unambiguous. The figure and written dimension of the drawings shall 

supersede the measurement by scale. The discrepancy, if any, shall be 

brought to the notice of the Estate Officer before execution of the work. The 

contractor alone shall be responsible for any loss or damage occurring by 

the commencement of work on the basis of any erroneous and/ or 

incomplete information and no claim whatsoever shall be entertained on this 

account. 
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5.12 The Architectural drawings given in the tender other than those indicated in 

nomenclature of items are only indicative of the nature of the work and 

materials/fixing involved unless and otherwise specifically mentioned. 

However, the work shall be executed in accordance with the drawings duly 

approved by the Estate Officer. 

 

5.13 The contractor shall render all help and assistance in documenting the total 

sequence of this project by way of photography, slides, audio-video recording 

including photographs, slides, audio-videography etc. and nothing extra 

shall be payable to the contractor on this account. 
 

5.14 The contractor shall be fully responsible for the safe custody of materials 

brought by him at site/ issued to him even though the materials may be 

under double lock and key system. The contractor has to make his own 

arrangement like shed enclosure etc. for keeping the material, providing 

security etc. The contractor shall be allowed to make temporary structures 

for cement godown, installation of batch mixing plant, stores, labs, offices, 

sheds & labour huts etc. The contractor shall remove all the structures 

erected by him necessary for the execution of the work, after completion of 

the work, and clean the site removing all structures and temporary 

hutments in all respect as per the direction of Estate Officer. 

 

6 SITE INSPECTION: 

 

Bidders are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their tenders as to the nature of 

the ground and sub-soil (so far as is practicable), the form and nature of the 

site, the means of access to the site, the accommodation they may require 

and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their 

offer. The bidder shall be deemed to have full knowledge of the site whether 

he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The bidder shall be 

responsible for arranging and maintaining at his own cost all materials, 

tools & Plants, water, access facilities for workers and all other services 

required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of bid by a bidder implies that he has 

read the Bid documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which 

stores, tools and plant, etc. (if any) will be issued to him by the Government 

and local conditions and other factors having a bearing on the execution of 

the work. 

 

The contractor carrying out this work shall strictly abide by the 

Municipal/State regulations as well as any security regulations imposed by 

the Institute/Police Authorities/ Local Authorities, from time to time, 
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regarding trans-shipment of equipments, operations, drainage, security etc. 

wherever applicable. 

 
7 CLEANLINESS OF SITE 

 

The Contractor shall not stack building material / malba / muck/ rubbish 

on the land or road of the local development authority or on the land owned 

by the others, as the case may be. So the muck, rubbish etc. shall be 

removed periodically as directed by the Estate Officer, from the site of work 

to the approved dumping grounds as per the local byelaws and         

    regulations of the concerned authorities and all necessary permissions in 

this regard from the local bodies shall be obtained by the Contractor. 

Nothing extra shall be payable on this account. In case, the Contractor is 

found stacking the building material / malba as stated above, the 

Contractor shall be liable to pay the stacking charges / penalty as may be 

levied by       the local body or any other authority and also to face penal action 

as per the rules, regulations  and byelaws of such body or authority. The 

Engineer –in-Charge shall be at liberty to recover, such sums due but not 

paid to the concerned authorities on the above counts, from any sums due 

to the Contractor including amount of the Security Deposit and 

performance guarantee in  respect of this contract agreement. 

 
8 INSPECTION OF WORK 

 

In addition to the provisions of relevant clauses of the contract, the work 

shall also be open to inspection by the senior officers of the Institute in 

addition of the Estate Officer and his authorized representative. The 

contractor shall at times during the usual working hours and at all times at 

which reasonable notices of the intention of the Estate Officer or other 

officers as stated above to visit the works shall have been given to the 

Contractor, either himself be present to receive the orders and instructions 

or have a responsible Site Engineer duly accredited in writing, to be present 

for that purpose Senior Officers of Institute Authorities shall be inspecting 

the on-going work at site at any time with or without prior intimation. 

 
9. MATERIALS AND WORKMANSHIP: 

 

All materials used shall conform to the requirements of materials specified 

in this specification. Where material requirements are not specified, they 

shall conform to the applicable standards and codes approved by the 

Institute. All materials shall be new, free from defects and of good quality in 

all respects as per the prescribed specifications. Parts shall be free from flaws 

and objectionable imperfections and shall be machined true in a workman 

like manner. No deviations from the specified materials are permissible. 

Wherever materials are not specifically called out, they shall be properly 
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selected by the contractor to the best standards for the application and with 

the prior approval of the Estate Officer. 

 

10. STANDARDS & CODES: 

 

The design, manufacture and performance of tendered material/equipment 

shall comply with all currently applicable statutory regulations and safety 

codes in the locality where the material/equipment will be installed. The 

material shall also conform to the requirement of the latest editions of 

applicable IS/B.S Standards. The contractor shall refer to the relevant 

sections of this specification for material/equipment standards and codes. 

Nothing in this specification shall be construed to relieve the contractor of 

his responsibility. 

 
11. RATES: 

 

The rates quoted by the bidder, shall be firm and inclusive of all taxes, and 

all charges for packing forwarding, insurance, freight and delivery, 

installation, testing, commissioning etc. at site i/c temporary constructional 

storage, risks, overhead charges general liabilities/ obligations and clearance 

from local authorities. However, the fee to be paid to local bodies/statutory 

bodies in context with the inspections shall be borne by the Institute. 

12. FREE GUARANTEE PERIODS (Defect Liability Period): 

 

Guarantee: All materials/installations shall be guaranteed by the contractor 

for a period of 12 months from the date of completion of work/ date of 

commissioning of system / date of taking over of the installation by the 

institute, whichever is later, against unsatisfactory performance of the 

installations and/or any break down/ failure due to defective design, poor 

quality of material and/or bad workmanship. The material or equipment or 

any other part thereof found defective during guarantee period shall 

forthwith be repaired or replaced free of cost, to the satisfaction of the Estate 

Officer. In case it is felt by the institute that undue  delay is being caused 

by the contractor in doing so, the same will be got done by the Institute 

at the risk and cost of the contractor. The decision of the Estate Officer in 

this  regard shall be final & binding. 

 

  
13. VALIDITY: 

 

Bids should be kept open for acceptance for at least 90 days from the date 

of opening of technical bids. Those who do not agree for a validity of 90 days 

will do so at their own risk and no request for extending the validity is likely 

to be made from this office. However, if due to any circumstances beyond 

control, if the bidders are advised to extend the validity, they shall not be 

permitted to revise their rates, offer any rebate or concession while extending 



 

41 

 

the validity which may materially result in any reduction or increase in the 

computed prices of their original offer. 

 
14. TERMS OF PAYMENT: 

 
(a) 60% payment will be made on the purchase cost of material after submission 

of Tax invoice, Delivery Challans, Test Certificates, Invoice of Material, 

Guarantee/warranty certificate, technical catalogue (if any) after initial 
inspection and delivery of material at the site in good condition on pro-rata 

basis.  
(b) 25 % on completion of pro-rata installation.  
(c) 10 % on testing, commissioning. 

(d) 5 % after handing over. 
 

15.  DEVIATIONS/VARIATIONS EXTENT & PRICING  

15.1 The client shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings and instructions that may appear to him to 
be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 
case of non-availability of a portion of the site or for any other reasons and the contractor shall be 
bound to carry out the works in accordance with any instructions given to him in writing singed by 
the Estate Officer  and such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall be carried 
out by the contractor on the same conditions in all respects including price on which he agreed to 
do the main work within the deviation limit of 30% of the original quantities.  

15.2 In the case of Extra Item(s) which are not available in BOQ being the schedule items 
(Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost index (at the 
time of tender) plus/minus percentage above/ below quoted contract amount.  

15.3 Payment of Extra/substitute items in case of non-schedule items (Non-DSR items) shall 
be made as per the prevailing market rate. 

15.4 In the case of contract items, which exceed the limit(s) of quantity (ies) laid down in 
schedule, the contractor shall be paid rates specified in the schedule of quantities. 

 

15 . Recovery of Security Deposit: 

 

The person/persons whose tender(s) may be accepted (herein after called 

the contractor) shall permit the Institute at the time of making any payment 

to him for work done under the contract to deduct a sum at the rate of 2.5% 

of the gross amount of each running bill till the sum will amount to a 

security deposit of 2.5% of the tendered value of the work. Such deductions 

will be made and held by the Institute by way of security deposit unless 

he/they has/have deposited the amount of security at the rate mentioned 

above in cash or in the form of Government securities or fixed deposit 
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receipt. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to the institute as part of the security deposit and the bank is 

unable to make payment against the said fixed deposits receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the institute to make 

good the deficit. 

 

All compensations or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from or paid by the sale 

of a sufficient part of his security deposit or from the interest arising there 

from or from any sums which may be due to or may become due to the 

contractor by Government on any account whatsoever and in the event of 

his security deposit being reduced by reason of any such deductions or sale 

as aforesaid, the contractor shall within 10 days make good in cash or fixed 

deposit receipt tendered by the State Bank of India or any commercial Banks 

or Government Securities (if deposited for more than 12 months) endorsed 

in favor of the Estate Officer, any sum or sums which may have been 

deducted from or raised by sale of his security deposit or any part thereof. 

The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above. 

 

The security deposit as deducted above can be released against a bank 

guarantee issued by a scheduled bank which shall be released on the 

expiry of the defect liability period/guarantee period of 12 months. 
 

 
16 Taxes: 

 

All taxes as per prevailing notification of the Central / State Government 

shall be recovered from the contractor’s bill. 

 
17 GENERAL REQUIREMENTS: 

 
a. Coordination with other agencies: 

The Contractor shall be responsible to co-ordinate with other agencies 

working at site. The Contractor will have to carry out changes / 

modifications, if any, required due to lack of coordination with other agencies 

at his cost. 

 
b. Site Supervision: 

 

The Contractor shall engage sufficient qualified and experienced site staff 

to execute the works. Registered and licensed trade persons shall be 

employed under the direct employment of the contractor and shall be full 

time on site to supervise the works. The decision of the Estate Officer as to 

what constitutes this necessity shall be final and binding. 
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c. Inspection at Manufacturer’s Works 

 

Owners reserve the right to depute their representative for inspection of the 

tendered material (Panel & cable only) for witnessing tests as per relevant 

standards at manufacturer’s works prior to dispatch of the material to site 

at IIM Udaipur. The contractor is required to offer the material for inspection 

at  the manufacturer’s works before dispatch as per the relevant 

national/international standards along with pre-dispatch routine test 

results/report. The contractor shall give sufficient advance notice of 

minimum 10 days regarding readiness of material and the dates proposed 

for witnessing required tests and inspections to the Estate Officer or his 

authorized representative and to facilitate his presence during inspection 

and testing. The institute at his discretion may depute their representatives 

to witness such testing and/or inspection. The materials duly inspected by 

the Estate Officer, or his authorized representative shall be dispatched to 

site by the contractor after issue of dispatch clearance by the Estate Officer. 

 

Inspections and tests at the works of the manufacturer do not relieve the 

Contractor of his responsibility for the defects or other failures discovered 

/noticed in the material during the execution of the contract .and to meet 

the contract requirements. The contractor must ensure the supply of 

material strictly as per the prescribed specifications. 

 
17. Period of Completion: 120 Days. 
 

18 Godown / Worker Accommodation: 

 

The accommodation for workers shall be arranged by the Contractor outside 

the campus of IIM Udaipur. Storage space shall be arranged by the Institute. 

The contractor shall construct the stores at his cost, and he shall be 

responsible for watch and ward of his materials/installations. 

 
19. Supply of Material: 

 

Merely a provision in the Schedule of Quantities does not require the 

contractor to supply the item. The contractor has to supply the quantity of 

material actually required for use on work after getting it approved the Estate 

Officer.  If at any point of time it comes to the notice that any of the items 

supplied by the contractor & paid by the Institute is not required for use on 

work, the amount shall be recovered suo-moto, and no claim shall be 

entertained on this account. 

 

Make in India: Self-certified copy of declaration regarding local contents for 
preference make in India on the letter head of the company. (Refer notification 
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ref. no. P-45021/2/2017-PP (BE-II), dated 4th June 2020 for “Provision of 
Public Procurement (Preference to Make in India), Order 2017-Revision 
regarding” notification issued from the Ministry of Commerce and Industry, 

Institute for promotion of industry and internal Trade (Public Procurement 
Section), Govt. of India. 

 
20. SAFETY, HEALTH AND ENVIRONMENT 

 

a) The Contractor(s) shall take all precautions to avoid accidents by 

exhibiting necessary caution boards during day and night, speed limit 

boards, red flags, red lights and providing barriers hoarding written in 

English and Hindi. He shall be responsible for all damages and accidents 

caused to existing/new work due to negligence on his part. No 

hindrances shall be caused to traffic during the execution of the work. In 

case of any accident of labour / contractual staff the entire responsibility 

will rest on the part of the contractor and any compensation under such 

circumstances if becomes payable the same shall be entirely born by the 

contractor and institute shall have no role on this account. 

b) The contractor is required to follow the CPWD Safety code as prescribed 

in the General condition of the contract 2023. 

c) The contractor shall assign to his workmen, tasks commensurate with 

their qualification, experience and state of health for driving of vehicles, 

handling and erection of materials and equipments. All lifting equipments 

shall be tested certified for its capacity before use. Adequate and suitable 

lighting at every work place and approach there to, shall be provided by 

the contractor before starting the actual operations at night. 

d) Hazardous and / or toxic materials such as solvent coating or thinners 

shall be stored in appropriate containers. 

e) All hazardous materials shall be labeled with the name of the materials, 

the hazards associated with its use and necessary precaution to be taken. 

f) Contractor shall ensure that during the performance of the work, all 

hazard to the health of personnel, have been identified, assessed and 

eliminated. 

g) Appropriate personal protective equipment such as helmets, gloves, 

goggles, aprons, safety belts etc. shall be provided to the workers 

employed at the work site as per the requirement and exposure to the 

hazardous materials or locations. 

h) The contractor has to follow the model rules for the protections of the 

health and sanitary arrangement for the workers as provided in the 

General condition of contract for CPWD works 2023 for Construction 

works with correction slips upto Circular No. DG/CON/Construction 

2023/03 dated 06.12.2023 (To the extent appliable for contract) 

i) The contractor shall provide first aid facilities, drinking water facilities, 

washing facility, Latrines and urinals, shelter during rest, crèches, 

canteens, anti-malarial precautions, preventive action for communicable 
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diseases, proper drainage, sewerage, etc. in compliance of model rules for 

the protection of Health and Sanitary arrangement for the workers. 

j) The wages of the labour shall be paid as per the guidelines provided in 

the CPWD contractor labour regulations. 

k) The contractor has to keep a record of all the workers employed at site, 

make daily attendance along with the location of the work and follow the 

CPWD contractor's labour regulation. All the labour record shall be made 

available for inspection and verification to the Estate Officer or his 

authorized representative as and when required. 

l) Existing drains, pipes, cables, over-head wires, sewer lines, water lines 

and similar services encountered in the course of the execution of work 

shall be protected against the damage by the contractor at his own 

expense. In case the same are to be removed and diverted, the same shall 

be payable to the contractor. The contractor shall work out the cost and 

the same shall be approved by Estate Officer. The contractor shall not 

store materials or otherwise occupy any part of the site in a manner likely 

to hinder the operation of such services. 

 

21. The Contractor shall be responsible for the watch and ward / guard of 

the material brought and the installation carried out by the contractor 

provided by him/ supplied to him against pilferage and breakage during the 

period of installations and thereafter till the entire work as per agreement is 

physically handed over to the institute. No extra payment shall be made on 

this account. 

 

22. SITE: 

 

The contractor shall ensure that all the top soil excavated during 

construction works is neatly stacked and is not mixed with other excavated 

earth. The -contractor shall take the clearance of the Estate Officer before 

any excavation. Top soil should be stripped to a depth of 20 cm 

(centimeters)from areas to be disturbed, for example proposed area for 

building, roads, paved areas, external services and area required for 

construction activities etc. it shall be stockpiled to a maximum height of 40 

cm in designed areas, covered or stabilized with  temporary seeding for 

erosion prevention and shall be re applied to the site during plantation of  

the proposed vegetation or as directed by the Estate Officer Top soil shall be 

separated from subsoil, debris and stones larger than 50 mm (millimeter) 

diameter. The stored top soil may be used as finished grade for planting 

areas. 

 

The contractor should follow the construction plan as proposed by the Estate 

Officer to minimize the site disturbance such soil pollution due to spilling. If 

required use of staging and spill prevention and control plan to restrict the 

spilling of the contaminating material on site needs to be restored. Protection 
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of top soil from erosion by collection storage and reapplication of top soil, 

constructing sediment basin, contour trenching, mulching etc., may also be 

directed          by the Estate Officer 

 

No excavated earth shall be removed from the campus unless suggested 

otherwise by Estate Officer All subsoil shall be reused in back 

filling/landscape, etc. as per the  instruction of Estate Officer The surplus 

excavated earth shall be disposed of by the contractor as per the direction of 

Estate Officer at his own cost for reuse. 

 

The contractor shall not change the natural gradient of the ground unless 

specifically instructed by the Estate Officer. This shall cover all natural 

features like water bodies, drainage gullies, slopes, mounds, depressions, 

etc. Existing drainage patterns through or into preservation area shall not 

be modified unless specifically directed by the Estate Officer 
 

The contractor shall not carry out any work which results in the blockage of 
natural drainage. 

 

The contractor shall ensure that existing grades of soil shall be maintained 

around existing vegetation and lowering or raising the levels around the 

vegetation is not allowed unless specifically directed by the Estate Officer. 

 

Contractors shall reduce pollution and land development impacts from 

automobiles use during construction. 

 

Overloading of trucks in unlawful and creates the erosion and sedimentation 

problems, especially when loose materials like stone dust, excavated earth, 

sand etc. are moved. Proper covering shall be used by the contractor. Also, 

no overloading shall be permitted. 

 
 

23. CONSTRUCTION PHASE AND WORKER FACILITIES: 

 

a. The contractor shall specify and limit construction activity in pre-planned 

/designated areas and shall start construction work after securing the 

approval for the same from the Estate Officer This shall include areas of 

construction, storage of materials, and material and personnel movement. 
 

b. Preserve and protect Landscape during Construction 

 

c. The contractor shall ensure that no trees, existing or otherwise, shall be 

harmed and damaged to roots. These shall be prevented during trenching, 

placing backfill, driving or parking heavy equipment, dumping of trash and 

protected from oil, paint, and other materials detrimental to plant health. 

These activities shall be restricted to the areas outside of the canopy of the 

tree, or, from a safe distance from the tree/plant by means of barricading. 
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Trees will not be used for support; their trunks shall not be damaged by 

cutting and carving or by nailing posters, advertisements or other material. 

Lighting of fires or carrying out heat or gas emitting construction activity 

within the ground, covered by canopy of the tree, is not at all permitted. 

 

d. The contractor shall take steps to protect trees or saplings of any identified 

for preservation within the construction site using tree guards of approved 

specification. 

 

e. Contractor should limit all construction activity within the specified area as 

per the Construction Management Plan (CMP) approved by the Estate Officer 

 

f. The contractor shall avoid cut and fill in the root zones, through delineating 

and fencing the drip line (the spread limit of canopy projected on the ground) 

of all trees or group of trees. The zones of movement of heavy equipment, 

parking, or excessive foot traffic shall be separated from the fenced plant 

protection zones. 

 

g. The contractor shall ensure that the maintenance activities during 

construction period shall be performed as needed to ensure that the 

vegetation remains healthy. 

 

h. The contractor shall be required to develop and implement a waste 

management plan, quantifying material diversion goals. He shall establish 

goals for diversion from disposal in landfill and incinerators, if required, and 

adopt a construction waste management plan to achieve these goals. A 

project- wide policy of “Nothing leaves the site” shall be followed. The 

contractor’s ingenuity is especially called towards meeting this 

prerequisite/credit (as per IGBC LEED India, New Construction v1.0 & 

GRIHA, MNRE) and may consider recycling cardboard, metal, brick, 

acoustical tile, concrete, plastic, clean wood, glass, gypsum wallboard, 

carpet and insulation, designating a specific area(s) on the construction site 

for segregated or commingled  collection of recyclable material, and track 

recycling efforts throughout the construction process, identifying 

construction haulers and recyclers to handle the designated materials at his 

cost. The diversion may include donation of materials to charitable 

organization and salvage of        materials on- site. 

 

i. Contractor shall collect all construction waste generated on site. He may 

consider at segregating wastes based on their utility and examine means of 

sending such waste to  manufacturing units which use them as raw material 

or other site which require it for specific purpose. Typical construction 

debris could be broken bricks, steel bars, broken tiles, spilled concrete and 

mortar etc. 
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j. The contractor shall provide potable water and other amenities for all 

workers as per the contract. 

 

k. The contractor shall provide the minimum level of sanitation and safety 

facilities for the workers at site as described in CPWD General Conditions of 

contract. The contractor shall ensure cleanliness of the workplace with 

regard to the disposal of waste and effluent; provide clean drinking water 

and latrines and urinals as per applicable provisions. Adequate toilet 

facilities shall be provided for workmen within easy access of their place of 

work. The total no. to be provided shall not be less than 1 per 30 employees 

in any one shift. Toilet facilities shall be made as soon as practicable. Every 

toilet shall be so constructed that the occupant is sheltered from view and 

protected from the weather and falling objects. Toilet facilities shall be 

maintained in a sanitary condition. A sufficient quantity of disinfectant shall 

be provided, and natural or artificial illumination shall also be provided. 

 

l. The contractor shall ensure that air pollution due to dust/generators is kept 

to a minimum, preventing any adverse effects on the workers and other 

people in and around the site. The contractor shall ensure proper screening, 

covering stockpiles, covering brick and leads of dusty materials, wheel –

washing facility, gravel pit, and water spraying. The contractor shall also 

ensure the following activities to prevent air pollution during construction. 

 
m. Clear vegetation only from areas where work will start right away. 

 

n. Vegetate/mulch areas where vehicles do not ply. 

 
o. Apply gravel/landscaping rock to the areas where mulching/paving is 

impractical. 

 

p. Identity roads on-site if applicable that would be used for vehicular traffic. 

Upgrade vehicular roads (if these are unpaved) by increasing the surface 

strength by improving particle size, shape and mineral types that make up 

the surface & base and add surface gravel to reduce source of dust emission 

to limit amount of fine particles (smaller than 0.075 mm) to 10-20%. 
 

q. Water spray, through a simple hose for small projects, to keep dust under 

control. Fine mist should be used to control fine participation. However, 

this should be done with care so as not to waste water. Heavy watering can 

also create mud, which when tracked onto  paved public roadways, must 

be promptly removed. Also, there must be an adequate supply of clean 

water nearby to ensure that spray nozzles don’t get plugged. 
 

r. Water spraying shall be done on: 

 

s. Any dusty materials before transferring, loading and unloading. 
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t. Area where demolition work is being carried out. 

 
u. Any unpaved main haul carried out. 

 
v. Areas where excavation or earth moving activities are to be carried out. 

 

w. The contractor shall ensure that the speed of vehicles within the site is 
limited to 10 km/hr. 

 

x. All material storage should be adequately covered and contained so that 

they are not exposed to situations where winds on site could lead to 

dust/participate emissions. 

 

y. Spills of dirt or dusty materials will be cleaned up promptly, so the spilled 

material does not become a source of fugitive dust and also to percent of 

seepage of pollutant laden water into the ground aquifers. When cleaning 

up the spill, ensure that the clean-up process does not generate 

additional dust. Similarly, spilled concrete slurries or liquid wastes 

should be contained /cleaned up immediately before they can infiltrate 

into the soil/ground for runoff in nearby areas. 

 

z. Provide dust screens, sheeting or netting to scaffold along the perimeter of 

the building at his cost. 

 

aa. Cover stock piles of dusty material with impervious sheeting before they 

leave the site at his cost. 

 
bb. Cover dusty load on vehicles by impervious sheeting before they leave the 

site at his cost. 

 

cc. Contractor shall be required to provide an easily accessible area that services 

the entire building and is dedicated to the separation, collation and storage of 

materials for recycling including (at a minimum) paper, corrugated cardboard, 

glass, plastics, and metals. He shall coordinate size and functionality of the 

recycling areas with the anticipated collections services for glass, plastic, office 

paper, newspaper, cardboard, and organic wastes to maximize the 

effectiveness of the dedicated areas. Consider employing cardboard balers, 

aluminum can crushers, recycling chutes, and collection bins at individual 

workstations to further enhance the recycling program. 

 

dd. The contractor shall ensure that no construction leachate (e.g. cement 

slurry etc.), is allowed to percolate into the ground. Adequate precautions will 

be taken to safeguard against this including reduction of wasteful curing 

process, collection, basic filtering and reuse. The contractor shall follow 

requisite measures for collecting drainage water run-off from construction area 

sand material storage sites and diverting water flow away from such polluted 
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areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 

constructed to carry the pollutant-laden water directly to the treatment device 

or facility (municipal sewer line). 

 

ee. Staging (dividing a construction area into two or more areas to minimize the 

area of soil that will be exposed at any given time) should be done to separate 

undisturbed land from land disturbed by construction activity and material 

storage. 

 

ff. The contractor shall comply with the safety procedure, norms and guidelines 

(as applicable) as outlined in the document part 7 Constructional practices 

and safety, 2005 National Building code of India, Bureau of Indian Standards. 

A copy of all pertinent regulations and notices concerning accidents, injury 

and first- aid shall be prominently exhibited at the work site. Depending upon 

the scope & nature of work, a person qualified in first aid shall be available at 

work site to render and direct first-aid to causalities. A telephone may be 

provided to first-aid assistant with telephone numbers of the hospitals 

displayed. Complete reports of all accidents and taken thereon shall be 

forwarded to the competent authorities. 

 

gg. The contractor shall ensure the following activities for construction workers 

safety, among other measures at his cost. 

 
i. Guarding all parts of dangerous machinery. 

ii. Precautionary sign for working on machinery. 

iii. Maintaining hoists and lifts, lifting machines, chains, ropes, and lifting 

tackles in good condition. 

iv. Durable and reusable formwork system to replace to timer framework 

and ensure that formwork where used is properly maintained. 

v. Ensuring that walking surface or boards at height are of sound 

construction and are provided with safety rails or belts. 

vi. Ensuring that walking surfaces or boards at height are of sound 

construction and provided with safety rails or belts. 

vii. Provide protective equipment, helmets etc. 

viii. Provide measures to prevent fires. Fire extinguishers and buckets of sand 

to be provided in the prone area and elsewhere. 

ix. Provide sufficient and suitable light for working during nighttime. 

 

24. The storage of material shall be as per standard good practices as specified 

in Part 7, Section 2- Storge, Stacking and Handling practices, NBS 2005 and 

shall be to the satisfaction of the Estate Officer to ensure minimum wastage 

and to prevent any misuse, damage, inconvenience, or accident. Watch and 

ward of Constrictor’s materials shall be his own responsibility. There should 

be a proper planning of the layout for stacking and storage of different 

materials, components and equipment’s with proper access and proper 
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maneuverability of the vehicles carrying the materials. While planning the 

layout, the requirements of various materials, components, and equipment’s 

at different stages of construction shall be considered. 

 

25. The contractor shall provide for an adequate number of garbage bins around 

the construction site and the workers’ facilities and will be responsible for 

the proper utilization of these bins for any solid waste generated during the 

construction. The contractor shall ensure that the site and the workers’ 

facilities are kept litter free. Separate bins should be provided for plastic, 

glass metal, biological and paper waste and labeled in both Hindi and English 

with suitable symbols. 

 

26. The contractor shall prepare and submit ‘Spill prevention and control plans’ 

before the start of construction, clearly stating measures to stop the source 

of the spill, to contain the spill, to dispose the contaminated material and 

hazardous wastes, and stating designation of personnel trained to prevent 

and control spills. Hazardous wastes include pesticides, paints, cleaners, and 

petroleum products. 

 

27. The contractor shall collect the relevant material certificates for rapidly 

renewable materials such as bamboo, wool, cotton insulation, Agri fiber, 

linoleum, wheat board, strawboard and cork etc. 

 

28. Where possible, the contractor shall select materials/vendors, harvested and 

manufacture regionally a 800-km radius of the project site. 

29. Contractors shall adopt an IAQ (Indoor Air Quality) management plan to 

protect the HVAC system during construction, control pollutant sources, and 

interrupt pathways for contamination. He shall sequence installation of 

materials to avoid contamination of absorptive materials such as insulation, 

carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored on-

site or installed absorptive materials from moisture damage. 

 

30. The contractor shall ensure that a flush out of all internal spaces is conducted 

prior to handover. This shall comprise opening of all doors and windows for 

14 days to vent out any toxic fumes due to paints, varnishes, polishes, etc. 

 

31. The contractor shall make efforts to reduce the quantity of indoor air 

contaminants that are odorous or potentially irritating and harmful to the 

comfort and well- being of installer and building occupants. The contractor 

shall ensure that the VOC (Volatile Organic Compounds) content of paints, 

coatings and primers used must not exceed the VOC content limits mentioned 

below in case items are/is available in schedule of quantities. 
 

32. Paints 

a. Non-flat-150 g/L, Flat (Mat)-50, g/L Anti corrosive/anti rust-250 g/L 

b. Coatings/Clear wood finishers 
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c. Varnish-350 g/L, Lacquer-550 g/L, Floor coating -100 g/L, sealers 
stains-250 g/L. 

 

33. The VOC (Volatile Organic Compounds) content of adhesives and sealants 

used if prescribed in the schedule of quantities must be less than VOC content 

limits mentioned: Architectural Application VOC Limit (g/l less water). 

 

34. Wherever required, Contractor shall meet and carry out documentation of all 

activities on site, supplementation of information, and submittals in 

accordance with IGBC LEED India New Construction v1.0 or GRIHA program 

standards and guidelines, towards meeting the aforementioned building 

environmental rating standards(s) expert assistance shall be provided to him 

up on request. 

 

35. Water use during construction: Contractor should spray curing water on 

concrete structure and shall not allow free flow of water. The concrete 

structure should be kept covered with thick cloth/gunny bags and water 

should be sprayed on them. The contractor shall do water ponding on all 

sunken slabs using cement and sand mortar. 

 

36. The contractor shall remove from site all rubbish and debris generated by 

the works and keep the works clean and tidy throughout the contract period. 

All the serviceable and non-service (malba) material shall be segregated and 

stored separately. The malba obtained during construction shall be collected 

in well-formed heaps at properly selected places, keeping in a view safe 

condition for workmen in the area. Materials which are likely to cause dust 

nuisance or  undue environmental pollution in any other way, shall be 

removed from the site at the earliest and till then they shall be suitably 

covered. Glass & steel should be dumped or buried separately               to prevent 

injury. The work of removal of debris should be carried out during the day. 

In case of poor visibility artificial light may be provided. 
 

37. The contractor shall provide O&M manuals wherever applicable. 
 

38. The contractor shall make himself conversant with the site waste 

management program manual and actively contribute to its compilation by 

estimating the nature and volume of waste generated by the 

process/installation in question. 
 

39. MATERIALS & FIXTURES FOR THE PROJECT: 
 

The contractor has to comply as per MoEF issued notification 8.0.763(E) 

dated 14th Sept. 1999 containing directive for greater flyash utilization. 

Every construction agency engaged in the construction of buildings within 

a radius of 50 km radius of a Thermal Power Plant, have to use of 100 %fly 

ash-based bricks/block in their construction. 
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The contractor shall ensure that all paints, polishes, adhesives, and 

sealants used both  internally and externally, on any surface, shall be Low 

VOC products. The contractor shall get prior approval from the Estate 

Officer before the application of any such materials. 

All plumbing and sanitary fixtures installed shall be as per the prescription 

of the Estate Officer and shall adhere to the minimum LPM (liters per 

minute) and LPF (liters per flush)  mentioned. The contractor shall employ 

100% zero ODP (ozone depletion potential) insulation; HCFC (hydro-

chlorofluorocarbon)/ CFC (chlorofluorocarbon) free HVAC and refrigeration 

equipment’s and halon-free fire suppression and fire extinguishing systems. 

The contractor shall ensure that all composite wood products/agro-fiber 

products used for cabinet work, etc. do not contain any added urea 

formaldehyde resin. 

 
40. RESOURCES CONSUMED DURING CONSTRUCTION: 

 

The contractor shall ensure that the water and electricity is not wasted 

during construction. The Estate Officer can bring to the attention any such 

wastage and the contractor will have to ensure that such bad practices are 

corrected. 

 

The contractor shall install necessary meters and measuring devices to 

record the consumption of water, electricity and diesel on a monthly basis 

for the entire tenure of the project. 

 

The contractor shall ensure that all run-off water from the site, during 

construction is collected and reused to the maximum. 

 

No light shall be turned on during the period between 6:00 AM to 6:00 PM, 

without the permission of the Estate Officer 

 
41. CONSTRUCTION WASTE 

 
Contractor shall ensure that wastage of construction material is within 3%. 

a) All construction debris generated during construction shall be carefully 

segregated and stored in a demarcated waste yard. Clear, identifiable areas 

shall be provided for each waste type and measures employed to segregate 

the waste on site into inert, chemical, or hazardous wastes. 

 

b) All construction debris shall be used for road preparation, back filling, etc, 

used if described in the schedule of quantities and as per the instructions of 

the Estate Officer, with necessary activities of sorting, crushing, etc. 

 

c) No construction debris shall be taken away from the site, without the prior 

approval of the Estate Officer 
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d) The contractor shall recycle the unused chemical/hazardous wastes such 

as oil, paint, batteries, and asbestos. 

 

e) If and when construction debris is taken out of the site, after prior 

permissions from the Estate Officer, then the contractor shall ensure the 

safe disposal of all wastes and will only dispose of any such construction 

waste in approved dumping sites. 

 
42. EQUIPMENT: 

 

To ensure energy efficiency during and post construction all pumps, motors 

and engines used during construction or installed shall be subject to 

approval and as per the specifications of the Estate Officer 

 

The contractor is expected to go through all other conditions of the LEED & 

GRIHA rating stipulations. 

 

Failure to adhere to any of the above-mentioned items, without approval of 

the Estate Officer, shall be deemed as a violation of contract and the 

contractor shall hold liable compensation as per terms of the agreement. 

 

43. WATER POLLUTION: 

 

The contractor will take all precautionary measures to prevent the 

wastewater during construction accumulating anywhere. 

 

The wastewater arising from the project is to be disposed off in the manner 

that is acceptable to the Estate Officer and conforming to Pollution Control 

norms. 

 
44. AIR AND NOISE POLLUTION 

 

Contractors will use dust screens and sprinkle water around the site to 

arrest the spreading of dust in the air and surrounding areas. 

 

The contractor will ensure that all vehicles, equipment, and machinery are 

used for environmental emission standards/norms. 

 

For controlling the noise from Vehicles, Plants and Equipments, the 

Contractor will conform the following: 

 
All vehicles and equipment used in construction will be fitted with exhaust 

silencers. 

 

Servicing of all construction vehicles and machinery will be done regularly 
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and checked and if found defective will be replced Noise emission from 

compactors (rollers) front loaders, concrete mixers, cranes (movable), 

vibrators and saws should be less than 75 db (A). 

 

As per the Standards/Guidelines for control of Noise Pollution from 

Stationary Diesel be less then 94+10 log 10 (KVA). The standards also 

suggest construction of acoustic enclosure around the DG set and provision 

of proper exhaust muffler with insertion loss of minimum 25dg(A) as 

mandatory. 
 

Ambient noise levels should conform to residential standards both during 
day and night. 

 

Adequate measures to reduce air and noise pollution during construction 

keeping in mind CPCB norms on noise limits. 

 
45. RISK FROM ELECTRICAL EQUIPMENT: 

 

The contractor will comply the relevant industrial electrical safety 

legislations. 
 

The contractor will take adequate precautions to prevent danger from 

electrical equipment i.e. no material will be so stacked or placed as to cause 

danger or inconvenience to person or the public. 

 

All necessary fencing and lights will be provided to protect the public. 

 

All electric machines to be used in the construction will conform to the 

relevant Indian Standards (IS) codes, will be free from patent defect, will be 

kept in good working order, will be  regularly inspected and properly 

maintained as per IS provision and to the satisfaction of the Estate Officer. 
 

In case of any breach of the above provisions, the electric supply given for 

the work shall be disconnected & the contractor shall only be responsible 

for the loss/slow progress of the work. 

 
46. PLANTATION/ PRESERVATION / CONSERVATION MEASURES: 

 

The contractor will take reasonable precaution to prevent his workmen and 

employees from removing and damaging any flora (plant/ vegetation) from 

the project area. 

 

All fossils, coins, articles of value of antiquity, structures and other remains 

or things of geological or archaeological interest, discovered on any project 

location during excavation / construction shall be property of the 

Government, and shall be dealt with as per provisions of the relevant 

legislation. The contractor will take reasonable precaution to prevent his 

workmen or any other persons from removing and damaging any such 

article or thing. He will, immediately upon discovery thereof official 
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instructions of Estate Officer for dealing with the same, till then all work 

shall be stopped. 

 

47. PROGRESS REPORT: 

 

If the work is carried out in more than one shift or during the night, no claim 

on this account shall be entertained. The contractor has to take permission 

from the  Estate Officer if required for work during night hours. No claim / 

hindrance on this account shall be considered if  work is not allowed during 

night time. The requisite supervision shall be made available by the institute 

along with the necessary issue of material under joint custody. 

 

Existing drains, pipes, cables, overhead wires, sewer lines, water lines and 

similar services encountered in the course of the execution of work shall be 

protected against the damage by the contractor at his own expense. In case 

the same are to be removed and diverted, the same shall be payable to the 

contractor. The contractor shall work out the cost and the same shall be 

approved by the Estate Officer. The contractor shall not store materials or 

otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. 

 

The Contractor shall be responsible for the watch and ward / guard of the 

building’s safety, fittings and fixtures & protection of flooring doors & 

windows etc. provided by him/ supplied to him against pilferage and 

breakage during the period of installations and thereafter till the entire work 

as per agreement is physically handed over to the institute. No extra 

payment shall be made on this account. 

 

48. QUALITY ASSURANCE: 
 

The contractor shall establish, document and maintain and effective quality 

assurance system as outlined in the specifications and various codes and 

standards. 
 

The bidder shall understand the scope of the balance work, drawing, 

specifications and standards etc. attached with the tender or to be followed 

and shall seek clarification, if any before submission of the tender. 

 

The quality assurance system plans / procedures/method statement to be 

followed shall be furnished in the form of a quality assurance manual. It 

should cover quality assurance, plan procedure, specifications, frequency 

of the inspection, testing, acceptance criteria, method of sampling, testing 

etc to be followed for quality and the details of the personal responsible. It 

is obligatory on the bidder to obtain the approval of every quality assurance 

documents with Estate Officer before he start using particular document for 

execution of work. 
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The approval of quality assurance by Estate Officer does not absolve the 

contractor of the contractual obligations towards executing the work as per 

the laid down the specification of the work. 

 

The contractor shall produce the quality control, records, on the formats 

approved by Engineer- in-charge in the quality assurance plan. 

 

The contractor shall ensure towards the enforcement of quality assurance 

plan by his all specialized agencies as approved by the Estate Officer. 

 

The Estate Officer reserve the right to inspect / witness, review any or stages 

of the work at shop / site as deemed necessary for quality assurance and / 

or timely completion of work. 

 
The contractor has to ensure the deployment of quality assurance and 
quality control engineer(s) depending upon the quantum of work. This 

QA/QC group shall be fully responsible to carry out the work as per 
standards and all codes requirements. In case Estate Officer feels that 

contractor’s QA/Q Engineer(s) are incompetent or insufficient, contractor 
has to deploy other experiences Engineer(s) as per site requirement and to 
the full satisfaction of Estate Officer 

 

The contractor is required to review the quality assurance program at all 

appropriate stages to ensure the quality, completion of activities in time etc. 

and if required should deploy additional manpower and resources to ensure 

the quality and timely completion of the project. 

 

If the contractor fails to deploy the quality assurance team, the necessary 

recovery shall be made from the contractor’s bill as per the rates provided 

for in the schedule – F (Clause 36(i)) of the agreement. 

The contractor shall be fully responsible for the safe custody of materials 

brought by him / issued to him even though the materials may be under 

double lock and key system. 

 

The contractor shall procure the required materials in advance so that there 

is sufficient time for testing of the materials and clearance of the same before 

use in the work. The contractor shall provide at his own cost suitable 

weighing and measuring arrangements at site for checking the weight / 

dimensions as may be necessary for execution of work. The sealed samples 

are to be handed over to the approved testing lab by contractor at his own 

cost. 
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49. Tool & Plants 
 

The contractor shall, at his own cost and risk, provide and operate all the 

required equipment, T&P and machinery as required at site. The contractor 

shall, however, be required to provide and operate following minimum 

equipment, T&P & machinery at Site: 
 

Sl. 
No. 

Name of Equipment Nos. 

1 Drilling machine 1 

2 Welding machine 1 

3 Ladders required upto 20 Ft 1 

4 Cable Pulling and Drum Handling Equipment 1 

5 Electrical hammer Drill Machine 1 

6 Insulation Testing Megger of all rating and earth tester. 1 

7 Hydraulic Crimping Machine 1 

8 Spanner Set 1 

9 Goti Pana Set 1 

10 Adjustable Wrench 1 

11 Heavy Duty Screw Drivers 1 

12 Pliers 1 
 

These equipment/T&P/machinery shall be the mandatory requirement over 

and above fo execution work. Nothing extra whatsoever shall be payable on 

this account. All the equipment, T&P and machinery shall be kept in good 

condition. In case the requirement at any stage exceeds that given above the 

same shall be arranged as per need by the contractor at his own cost. 

 
 

50. Scaffolding, if required, shall be arranged by the agency at their cost, 

nothing extra shall be paid separately. 
 

 

51. Dispute Resolution: 

 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and 

instructions here-in before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising              during the progress of the 
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work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter: 

 

i) First Level disposal by CAO, IIMU: At the first level, any issues of the 

contractor relating to the work contract awarded to him by the institute, 

shall  be reported within a period of 30 days of the date on which such 

dispute may have arisen and brought before the CAO, IIMU through Estate 

Officer, who shall be presenting the report with the relevant facts of the case 

to CAO, IIMU. After perusal of the said case of the contractor, the CAO may 

pass an order as deem necessary. 

 

ii) Second Level disposal by the Dispute Redressal Committee (DRC): If a 

contractor is aggrieved by an order passed by the CAO above, the same may 

be reported to the Dispute Redressal Committee (DRC) within a period of 30 

days of the date of receipt of order by the contractor. The power to constitute 

a DRC vest with Director, IIM Udaipur which shall be constituted as per rule. 

The DRC so constituted shall pass an order with detailed reasoning within 

a period of 90 days from the date of constitution of DRC. 

 

iii) Third Level disposal by the Building Committee: If the contractor is 

aggrieved by the order of DRC, an appeal shall lie within a period of 30 days 

from the date of receipt of order of DRC by the contractor, before the Building 

Committee (BC) of the Institute which is a statutory authority constituted 

under Statute 3 read with Statute 9 of the First Statutes of IIM Udaipur. The 

BC shall pass an order as deem necessary within a period of              90 days from 

the date on which the meeting of BC was last convened, after the receipt of 

the Appeal against the order of DRC by the contractor. 

 

iv) The report of the BC shall be reported to the Finance Committee of the 

Institute and thereafter to the Director (BoG) of the Institute for approval. 

The final order as approved by the BoG shall be final and binding on the 

contractor. 

 

Note: The aforesaid time limit of reporting the case / time limit for appeal 

may be condoned by the competent authority to which it lies, if the said 

authority is satisfied that the contractor has reasonable cause for such 

delay. 

 

v) Final jurisdiction by Hon'ble Courts: After exhausting all the aforesaid 

remedies of dispute settlement, all disputes arising out of or in any way 

connected with this agreement shall be deemed to have arisen in Udaipur 

and only Courts in Udaipur / Jodhpur (Raj.) shall have jurisdiction to 

determine the same. 
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52. Particular specifications for Civil Work: 

 

a. Except for the items, for which particular specifications are given or where 

it is specifically mentioned otherwise in the description of the items in the 

schedule of quantities, the work shall generally be carried-out in accordance 

with the relevant  “CPWD Specifications, (with up to date correction slips as 

on submission of bid (Hereinafter to be referred to as CPWD Specifications) 

and instructions of Estate Officer. Whenever CPWD Specifications are silent, 

the latest IS Codes / Specifications shall be followed.  

b. The Contractor shall have to engage highly experienced skilled labour, 

deploy modern T & P and other equipments to execute the work.  

c. Samples of all material and fittings to be used in the work in respect of 

brand, manufacture and quality shall be got approved from the Estate 

Officer, well in advance of actual execution and shall be preserved till the 

completion of the work. Articles bearing IS certification mark shall only 

be used unless no manufacturer has got ISI mark for that particular 

material. Any material 

/ fitting whose sample has not been approved in advance and any other 

unapproved material brought by the contractor shall be immediately 

removed as soon as directed failing which the Estate Officer shall have the 

power to remove the same at cost of the contractor. 

 

d. Unless otherwise specified in the schedule of quantities, the rates 

tendered by the contractor shall be all inclusive and shall apply to all 

heights, floors including terrace, leads and depths and nothing extra 

shall be payable on these accounts. 

 

e. The contractor shall give a performance test of the entire installation(s) 

executed under this agreement as per the standing specifications before 

the work is finally accepted and nothing extra what-so-ever shall be 

payable to the contractor for the test. 

 

f. The Contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials issued by institute/arranged by the contractor. 

 
15.3 Measurement 

 

As per CPWD specifications. 

 

15.4 Tolerances 

 
As per CPWD specifications 
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TECHNICAL SPECIFICATION OF EQUIPMENT 

 
1. Standards & Regulations:- 

 

Sl. 
No 

STANDARDS Code of 
Practice / Guide 

TITLE 

1 IS: 732 – 1989 Code of Practice for Electrical Wiring Installations. 

2 IS: 14333 Code of practice for HDPE pipe 

 
4 

IS: 1255-1983 CODE OF PRACTICE FOR INSTALLATION 

AND MAINTENANCE OF POWER CABLES 
UP TO AND INCLUDING 33 kV RATING 

5 IS: 7098 SPECIFICATION FOR CROSSLINKED 
POLYETHYLENE INSULATED PVC SHEATHED 
CABLES 

 
8 

 
IS: 10118 (Part-1) - 1982 

Code of Practice for selection, 
installation and maintenance of switcher and 
Control gear: Installation. 

10 IS: 3043 – 1987 Code of practice for earthing. 

11 IS: 5216 (Part-2) - 1982 Guide for safety procedures and practices 
in electrical work General. 

 
12 

 
IS: 4237 – 1982 

General requirements   for switchgear and 
control gear for voltages 

not exceeding 1000 V AC or 1200 V DC. 

 
13 

 
IS: 6875 - (Part-1) - 

1973 

Control switches (Switching devices for 
control and auxiliary circuits including 

1000 V AC and 1200 V DC: General requirements 
and tests. 

 

14 

 

IS: 10027 – 2000 

Composite units of Air-Break switches and 
rewireable type fuses for voltages 
not exceeding 650 V AC. 

 
15 

 
IS: 4064 (Part-1) - 1978 

Composite units of Air-Break disconnector, Air- 
Break switch disconnector and fuse- combination 
units for voltages not exceeding 1000 V AC or 120 V 

DC: General requirements. 

 
16 

 
IS: 8828 – 1996 

 Electrical accessories - circuit breakers for over-
current protection for household and similar 

installation. 

 

17 

 

IS: 2516 (Part-
1/Sec01)- 1985 

Circuit-Breakers: Requirements and tests : Voltages  
not exceeding 100 V AC or 1200V DC. 

18 IS: 5039 – 1983 Distribution pillars for Voltages not exceeding 1000 
V AC or 1200 V DC. 
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2. Specifications of Panel:- 

 

Incoming: 

1 No.- 800 Amp.TPN Air Circuit Breaker Horizontal Manual draw out 
type of fault breaking capacity 50kA (Ics=lcu =Icw for 1 sec. at 415V), 

fitted with an interlocked door, automatic safety shutters, required 
numbers of auxiliary contacts, mechanical ON/OFF and service/ 

test/ isolated position indicators and frame earthing contact, 
conforming to IS-13947-2 1993 as amended up-to-date complete with 
following accessories. 

Over / Under voltage relay with tripping mechanism 

Independent Electrical & manual  spring  closing mechanism 

Microprocessor  release (EMI  & EMC certified) for over current, earth 

fault & short circuit protection with RS 485 / Ethernet port on open 
protocol 

3 Nos. Phase indication LED lamps with 2Amp back up MCB, breaker 
'ON/OFF/TRIP' indicating light with 2A MCB, test terminal block set, 

circuits as per standard practice, auxiliary contacts for positive 
interlocking of the breakers as required.  

Multifunction digital meter to read V, Amp, Hz, KW, KWH, KVAr, 
THD, Peak Demand, etc with 3 nos. resin cast CT's of 800/5A class 
1.0 accuracy and VA burden as per requirement. 

Shunt trip coil 220V A.C. 

Outgoings: 

1 Nos. 500 Amp TPN microprocesser based release, MCCB (Ics=Icu at 

415 Volts) with O/L, S/C & built-in earth fault protection. The MCCB 
compartment shall contain : with required accessories for each 

MCCB's (For 350 TR, VFD-driven chiller)  

Over / Under voltage relay with tripping mechanism 

On, OFF, TRIP  etc Indicating lamps 

Connecting bus bars shall be TPN / FP as per switchgear & shall be 
of same material & KA rated of main busbar and shall be sleeved with 
colour codding. 

02 Nos. 125 amps TPN microprocesser based release, MCCB (Ics=Icu 
at 415 Volts) with O/L, S/C & built-in earth fault protection. The 

MCCB compartment shall contain : with required accessories for each 
MCCB's. (For 45 kW, VFD-driven Secondary Pump)     

Over / Under voltage relay with tripping mechanism 

On, OFF, TRIP  etc Indicating lamps 

Connecting bus bars shall be TPN / FP as per switchgear & shall be 

of same material & KA rated of main busbar and shall be sleeved with 
colour codding. 
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01 No. 100 amps TPN MCCB with 37 KW Υ / Δ starter, over load relay 
with built in single phasing protection and outgoing feeders to 

Condensor pumps. Each of these compartment shall contain CT 
operated digital ammeter of  0- 63 amps range with selector switch, 
auto / manual / off selector switch and an indicating lamp with MCB 

and toggle switch for ‘ON’ status of pump motors. (For 37 kW, Υ / Δ 
starter driven Condenser Pump)   

03 No. 32 amps TPN MCCB with 11 KW Υ / Δ starter, over load relay 
with built in single phasing protection and outgoing feeders to 

Condensor pumps. Each of these compartment shall contain CT 
operated digital ammeter of  0- 63 amps range with selector switch, 

auto / manual / off selector switch and an indicating lamp with MCB 
and toggle switch for ‘ON’ status of pump motors. (For 11 kW, Υ / Δ 
starter driven Primary Pump) 

03  Nos. 32 amps TPN MCB with 7.5 KW Direct Online Starter (DOL 

starter), over load relay with built in single phasing protection and 
outgoing feeders to Primary Chilled Water pump motors. Each of 

these compartment shall contain CT operated digital ammeter of  0- 
63 amps range with selector switch, auto / manual / off selector 
switch and an indicating lamp with MCB and toggle switch for ‘ON’ 

status of pump motors. (For 7.5 kW, Direct Online Starter (DOL 
starter) driven Cooling Tower Fans) 

Necessary cable alleys, space for spare switches, internal wiring, 
control wiring / cabling shall also be included.  

Note:-   

1. Panel will not be accepted and payment will not be made without a 
certificate of inspection & testing by the manufacturer of ACBs, 

MCCBs, etc. as listed approved list of makes of panels. 

2. However, it will be the responsibility of the agency to supply the TTA 
panel complying with the relevant specifications of the 

OEM/CPWD/IE Rules. 

3. If any discrepancy has been noticed, the same will be got rectified by 

the agency by the OEM channel partner. Failing which, required 
recovery will be made before the release of the final payment. 

3. CPWD specifications including up-to-date correction slips. 
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ADDITIONAL SPECIFICATIONS 

 

1. GENERAL 

1 The order of preference in case of any discrepancy as indicated in 

condition No. 8.1 under “Conditions of Contract” give in standard 

CPWD contract form may be read as the following: 

i) Nomenclature of items as per schedule of quantities. 

ii) Particular specification and special condition, if any. 

iii) CPWD specifications. 

iv) Architectural Drawings 

v) Indian standard specifications of B.I.S. 

vi) Sound Engineering Practice 

 

1.1 Wherever any reference to any Indian Standard Specifications of BIS 

or other international standards of ASTM / BS / EN occurs in the 

documents relating to this contract, the same shall be inclusive of 

all amendments issued there-to or revisions thereof, if any, up to the 

date of receipt of tenders. 

 

1.2 The contractor shall work according to the programme of work as 

approved by the Estate Officer, for which purpose, the contractor 

shall submit a programme of the work within 7 days from the 

stipulated date of start of the work based on computer software 

mutually agreed or in other format decided by Estate Officer and as 

per clause 5 of GCC 2023 shall update the same every fortnight. The 

contractor must submit:- 

(i) Progress photographs, in colour, of the various 

items/components of the work done upto date, to indicate 

visually the actual progress of the work. 

(ii) Videography at various stages of construction right from the 

day of start of work to date of completion/occupation, covering 

all major events, inspections, visits by dignitaries etc. 

 

1.5 Some restrictions may be imposed by the security staff etc. on the 

working and for movement of labour, materials etc. The contractor 

shall be bound to follow all such restrictions / instructions including 

issue of identity cards to all persons authorized by him to do work / 

visit the work site and nothing shall be payable on this account. 

 

1.6  The contractor shall conduct his work, so as not to interfere with or 

hinder the progress or completion of the work being performed by 

other contractor (s) or by the Estate Officer and shall as far as 

possible arrange his work and shall place and dispose off the 

materials being used or removed, so as not to interfere with the 

operations of other contractors, or he shall arrange his work with 
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that of the others in an acceptable and coordinated manner and shall 

perform it in proper sequence to the complete satisfaction of Estate 

Officer. The contractor shall be responsible for any damage due to 

hindrance caused by him. 

 

1.7 Stacking of materials and excavated earth including its disposal 

shall be done as per the directions of the Estate Officer. Double 

handling of materials or excavated earth if required at any stage shall 

have to be done by the contractor at his own cost. 

 

1.8 No claim for idle establishment & labour, machinery & equipment, 

tools & plants and the like, for any reason whatsoever, shall be 

admissible during the execution of work as well as after its 

completion. 

 

1.9 Work shall be carried out in professional manner with finished 

product serving the intended purpose with specified strength, 

durability and aesthetics. 

 

1.10 Work activities shall be executed in well thought out sequences such 

that consequent activities not adversely affecting previously done 

work. Nothing extra shall be payable to protect the works already 

done. 

 

1.11 The contractor shall prepare all the needed shop drawings well in 

advance and get them approved before placing the order and 

execution of the item. 

 
1.12 The contractor shall not store /dump construction material or debris on 

the metalled road. 

 

1.13 The contractor shall get prior approval from Estate Officer for the 

area where the construction material or debris can be stored beyond 

the metalled road. This area shall not cause any obstruction to the 

free flow of traffic / inconvenience to the pedestrians. It should be 

ensured by the contractor that no accidents occur on account of such 

permissible storage. 

 

1.14 The contractor shall ensure that all the trucks or vehicles of any kind 

which are used for construction purposes / or are carrying 

construction material like Pipes, machinery, cement, sand and other 

allied material are fully covered. The contractor shall take every 

necessary precautions that the vehicles are properly cleaned and 

dust free to ensure that enroute their destination, the dust, sand or 

any other particles are not released in air / contaminate air. 
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1.15 The contractor shall provide mask to every worker working on 

the construction site and involved in loading, unloading and 

carriage of construction material and construction debris to prevent 

inhalation of dust particles. 

 

1.16 The contractor shall provide all medical help, investigation and 

treatment to the workers involved in the construction of building and 

carry of construction material and debris relatable to dust emission. 

 

1.17 The contractor shall ensure that C&D waste is transported to the C 

& D waste site only and due record shall be maintained by the 

contractor. 

 

1.18 The contractor shall comply all the preventive and protective 

environmental steps as stated in the MoEF guidelines, 2010 or 

amended thereafter. 

 

1.19 The contractor shall use vehicles having pollution under control 

certificate. The emissions can be reduced by a large extent by 

reducing the speed of a vehicle to 20 kmph. Speed bumps shall be 

used to ensure speed reduction. In cases where speed reduction 

cannot effectively reduce fugitive dust, the contractor shall divert 

traffic to nearby paved areas. 
 

 

1.20 The agency is permitted for erect the site office, store yard and 

ground water extraction facility (if permitted by the statutory 

authorities) temporarily near the place of construction free of cost 

only after getting specific approval of Estate Officer. Contractor shall 

remove such structures on completion of work. 

 

1.21 Entry to the campus may be restricted from particular entrance gate 

and agency has to follow security rules of the campus & nothing 

extra shall be payable on this account. 

 

1.22 The contractor shall make necessary arrangement to follow the 

guidelines / instruction issued by the concerned government 

authority for controlling and containing the spread of COVID-19 like 

situation and nothing shall be paid extra in this regard. 
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Additional SPECIFICATIONS 

(For Internal & External Electrical Work) 

 

1.0  All the works shall be carried out as per CPWD General 
Specifications for Electrical Works Part-I (Internal) 2023 & Part-II 
(External) 2023, amended up to the last date of submission of 
tender. 

 

2.0 Conformity to IE act, IE Rules, and standards: 

All electrical works shall be carried out in accordance with the 
provisions of Indian Electricity Act, 1910 and Indian Electricity 
Rules, 1956 amended up to the last date of submission of tender 
unless specified otherwise. A list of rules of particular importance to 
electrical installations under these General Specifications for 
internal works is given for reference. 

 
3.0 General requirements of components: 

 
3.1 Quality of material: All materials and equipment supplied by the 

contractor shall be new. They shall be of such design, size and 

materials as to satisfactorily function under the rated  conditions of 
operation and to withstand the environmental conditions at site. 

 

The model of equivalent make shall be approved by Engineer – in- 

charge on producing relevant paper of the model and equivalent 

make shall be equal or more rich specification. 

 
3.2 Use of quality materials: Only quality materials of reputed make as 

specified in the tender will be used in the work. 

 
3.3 Samples of all materials, fittings and other materials/articles 

required for execution of the work shall be got approved from the 
Estate Officer. Materials / articles manufactured by the firms of 
repute as indicated in tender documents and approved by the Estate 
Officer shall        
 
only be used. The date of manufacturing of all the equipment 
and materials shall not be more than Six months old from the 
date of award of work. 

 

All the materials and equipment shall be procured directly 

from the manufacturer or authorized dealers only. 

 

3.4 Even ISI marked materials shall be subjected to quality test at the 

discretion of the Estate Officer besides testing of other materials as 

per the specifications described for the item/material. Whenever ISI 
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marked, materials are brought to the site of work; the contractor 

shall, if required by the Estate Officer, furnish manufacturers test 

certificates to establish that the materials procured by the contractor 

for incorporation in the work satisfy the provisions of IS codes 

relevant to the material and/ or the work done. 

 

3.5 The MCB should be 10 KA breaking Capacity and of same make as that 
of MCB DBs. 

 
3.6 The fan box cover shall be made from 3mm thick phenolic laminated 

sheet as per CPWD specification. 

 
3.7 The contractor shall provide junction boxes/looping boxes with cover 

of required sizes even in PVC conducting and such boxes shall be 
measured as a part of conduit/wiring without any extra payment. 

 
3.8 The junction boxes & looping boxes shall be covered with approved 

makes of phenolic  laminated sheet. For telephone, television & fire 
alarm system shall be provided at all the floors  within scope of work 
without any extra cost as per requirement & layout approved by 
Estate Officer 

 
4.0 Ratings of components: 

 
4.1 All components in a wiring installation shall be of appropriate ratings 

of voltage, current and frequency, as required at the respective 
sections of the electrical installations in which they are used. 

 
4.2 All conductors, switches and accessories shall be of such size as to 

be capable of carrying the maximum current, which will normally 
flow through them, without their respective ratings being exceeded. 

 
5.0 Conformity to standards: 

 
5.1 All components shall confirm to relevant Indian Standard 

Specifications wherever existing. Materials with ISI certification mark 
shall be preferred. 

5.2 Relevant Indian Standards including amendments or revisions 
thereof up to the last date of submission of tender shall be applicable 
in the respective contracts for respective items, firm to ensure its 
compliance. 

 
5.3 The connections of switches, sensors, earthing conductors & 

interconnections cables shall be made by adequate rating thimbles 
of approved standard makes only and nothing extra on this account 
shall be paid. 

 



 

69 

 

5.4 Material to be used in the work shall be ISI marked. The make of 
material have been indicated in the list of acceptable makes. No other 
make will be acceptable. The material to be used in the work shall be 

got approved from the Estate Officer before its use at site. The Estate 
Officer shall reserve the right to instruct the contractor to remove the 

material which, in his opinion, is not as per specifications. 

 
5.5 Modular type switches / sockets / telephone outlets / TV sockets are 

to be provided wherever indicated in the items. The same shall be of 
only one make. The modular plates of switches, sockets, telephone 
& TV sockets etc. shall be in two parts i.e. plates with frames within 
quoted rates. 

 
6.0 Interchangeability: 

 
Similar parts of all switches, lamp holders, distribution fuse boards, 
Switch gears, ceiling roses, brackets, pendants, fans and all other 
fittings of the same type shall be interchangeable in each installation. 

 
7.0 Inspection of materials and equipment: 

 

7.1 Materials and equipment to be used in the work shall be inspected 

by the institutional officers. Such inspection will be of following 

categories: 
a) Inspection of materials / equipment to be witnessed at the 

Manufacturer’s premises in accordance with relevant BIS / Agreement 
Inspection Procedure. 

 
b) To receive materials at site with Manufacturer’s Test Certificate(s) 

 
c) To inspect materials at the authorized dealer’s godown to ensure 

delivery of genuine materials at site. 

 
d) To receive materials after physical inspection at site. 

 
7.2 Adequate care to ensure that only tested and genuine materials of 

proper quality are used in work shall be ensured by firm. The firm 
shall ensure that: 
a) Material will be ordered & delivered at site only with the prior 

approval of the institute to ensure timely delivery. 
 

b) As and when the order is placed for the fittings / fixtures, cables, 
switchgears, poles, rising main, other main items etc, its copy 
shall be endorsed to the Estate Officer. 

 
c) The firm will be required to procure material like exhaust fans, 

MCB’s & DB’s, switches & sockets, wires & cables, conduits and 

switchgears etc directly from the manufacturer/ authorized 
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dealers to ensure genuineness & quality and as per the approved 
makes only. Proof in this regard shall be submitted by the 
contractor if required by the institute. 

 
d) Inspection at factory or at godown of the manufacturer, as 

required, shall be arranged by the firm for a mutually agreed date. 

Certificate for genuineness of the fittings shall have to be provided 
duly signed by the manufacturer’s officer not below the rank of 
Regional Manager. 

 
e) Delivery of material shall be taken up only with the consent of 

institute, after clearance of the material. 

 
f) Institute shall reserve the right to waive inspection in lieu of 

suitable test certificate, at its discretion. 

 
7.3 Similarly, for fabricated equipment, the contractor will first submit 

dimensional detailed drawings for approval before fabrication is 
taken up in the factory. Suitable stage inspection at factory also will 
be made to ensure proper use of materials, workmanship and quality 
control. 

 
7.4 The contractor shall give a trial run of the equipment and machinery 

for establishing its  capability to achieve the specifications within laid 
down tolerances to the satisfaction of the Estate Officer before 
commencement of work. 

 

8.0 Workmanship: 

8.1 Good workmanship is an essential requirement to be complied with. 
The entire work of manufacture/fabrication, assembly and 
installation shall confirm to sound engineering practice. 

8.2 Proper supervision/skilled workmen: The contractor shall engage 

suitably skilled/licensed workmen of various categories for execution 

of work duly supervised by technical  representative having 

appropriate qualification and experience to ensure proper execution 

of work. They will carry out instruction of Estate Officer and his 

authorized representatives during the progress of work. 

 

 
8.3 Fabrication in reputed workshop: Switch boards and LT panels 

shall be fabricated in a factory/workshop having modern facilities 

like quality fabrication, seven tank processes, powder 

/ epoxy paint plant, proper testing facilities, manned by qualified 
technical personnel. These shall be as per make / item approved. 

 
8.4 The contractor shall have to engage well experienced skilled labour 

and deploy modern T&P and other equipment to execute the work. 
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9.0 Provisions for services and proper planned work:- 

 

9.1 The main contractor shall leave such recesses, holes, openings, etc., 

as may be required for the electric, air conditioning and other related 

works. The main contractor has also to fix inserts, sleeves, brackets, 

conduits, base plates, insert plates, clamps etc if any at the time of 

casting of concrete, stonework & brick work. These inserts, sleeves, 

brackets, conduits, base plates, insert plates, clamps etc shall be 

arranged by the contractor and shall be paid accordingly if these are 

not the part of equipment for which it is being provided. 

9.2 The contractor shall ensure quality construction in a planned and 
time bound manner. Any substandard material or work which is not 
within permissible tolerance limits shall be summarily rejected by the 
Estate Officer. 

 
9.3 The contractor shall make sample as per the timeline mentioned in 

the milestone given of this tender document using all approved 

materials, for approval of Estate Officer before commencement of 
execution of mass scale work. 

 
9.4 Check nuts shall be provided while terminating the M.S. conduits in 

switchboard boxes for which nothing extra shall be paid. 
 

9.5 All distribution boards shall be marked with circuits controlling the 

rooms/area/SDB controlled. 

 
9.6 While deciding the size of switch boxes for light points / fan point / 

exhaust fan point, two extra modules shall be provided for each fan 
point for fixing of regulator (fan regulator is to be provided under 

different item). Wherever extra modules are available, the same shall 
be provided with blanking plates without any extra cost. 

 

9.7 Contractor will not provide any ceiling rose/connector/looping box 
etc wherever false ceiling is being provided. The point wiring in that 
case will be extended up to the fitting/fan etc. directly without 

provisions of any termination arrangement in between. The wire from 
the end points up to the fixture shall be considered to be included in 
the point wiring. Nothing extra shall be paid for the same. 

 

9.8 Wherever providing rigid conduits is not possible, flexible conduit 
pipe shall be provided for drawing/running the wires. However, such 
arrangement has to be kept minimum and only with the prior 
approval of Estate Officer or his authorized representative. 

 
9.9 Earthing and all items of work that cannot be checked later on are 

to be got approved from Estate Officer or his authorized 
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representative before proceeding further. 

 
9.10 The firm shall use only electrically operated chase cutting machine 

for cutting the chases in the wall for recessed conduit wiring. 
 

9.11 The contractor shall follow the shortest route for circuits, sub main, 

point wiring etc. 

 
9.12 Colour coding as per specification shall be adopted in the wiring system. 

 
9.13 Tinned copper earthing lugs / Thimbles / ferrules shall be provided 

for termination of earth wire to all Metallic outlet boxes / fittings / 

fixtures / fan regulator / MCB DB / switch board / Meter board etc., 
properly crimped / brazed / soldered for which nothing extra shall 

be paid. 

 
9.14 A suitable brass / tinned copper neutral link shall be fixed at suitable 

place in the Metallic Outlet boxes of all sizes to terminate neutral wire 
properly. Nothing extra shall be paid on this account. 

 
9.15 To facilitate drawing of wires 16 / 18 SWG GI fish wire shall be 

provided along with laying of recessed conduit. Nothing extra shall 
be paid on this account. 

 
9.16 All hardware items such as screws, thimbles, connectors, earth / 

neutral terminals, wires etc. which are essentially required for 
completing any item as per specifications will be deemed to have been 
included in the item even when the same have not been specifically 
mentioned. 

 
9.17 All hardware material such as nuts / bolts / screws / washers etc. 

to be used in the work shall be zinc / cadmium plated iron. The 
galvanised boxes of modular switch / sockets etc. shall be of  the 
same make as of switch / socket etc. 

 

9.18 While laying conduit, suitable minimum number of junction boxes 
shall be left for pulling the wires. These shall be placed in such a way 
that the same do not remain noticeable. 

9.19 The ceiling roses, wherever required to be provided are included in 
the scope of work without extra payment and the same shall also be 
of modular type & of the same make as that of switches & sockets 
along with earthing provision. 

 
10.0 Testing: 

All tests prescribed in this General Specification to be done before, 
during and after installation shall be carried out, and the details of 
test results shall be submitted to the Estate Officer in approved 

format, that shall form part of the completion certificate of this 
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component. 
 

11.0 Commissioning on completion: 

After the work is completed, it shall be ensured that the installation is 
tested and commissioned. 

 
12.0 Completion plan and completion certificate: 

 
12.1 The main contractor through his associate shall submit completion 

plan as required vide General Specifications for Electrical works 
(Part-I internal) 2023 and (Part-ll External) 2023 as applicable within 
time as stipulated in milestones. 
In case, the main contractor fails to submit the completion plan as 
aforesaid, he shall be liable to pay a sum equivalent as stipulated in 
clause–8B of General Condition of Contract – 2023 amended up to 
last date of submission of tender. 

 
12.2 Three sets of completion plan as well as in soft copy drawn to a 

suitable scale indicating the following shall also be submitted: 

 
(i) General layout of the building. 

 
(ii) Locations of main switchboard and distribution boards, 

indicating the circuit numbers controlled by them. 

 
(iii) Position of all points and their controls. 
 

(iv) Cable layout & Schematic drawings. 
 

(v) All test report & warranty certificates. 

 
(vi) Name of work, job number, tender reference, actual date of 

completion, names of Division/Sub-division and name of the 
main contractor and associate both who executed the work with 
their signature. 
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LIST OF APPROVED MATERIALS for the Work 

Note : 

1. Unless otherwise specified, the brand/make of the material as 

specified in the item nomenclature or in the particular specifications 

or in the list of approved materials attached in the tender, shall be 

used in the work. 

2. The Contractor shall obtain prior approval from the Estate Officer 

before placing order for any specific material/ Brand/ Make. 

3. Whenever the specified brand of material is not available then the 

Estate Officer may approve any material equivalent to that specified 

subject to proof being offered by the Contractor for its equivalence and 

its non-availability to his satisfaction. 
 

S. No. Material Manufacturer 

 

1 
LT TTA (Type Tested Assembly) Panels 

Channel partners of 

Schneider/L&T/ABB/Legrand/Siemens 

 

2 MCCBS 
SIEMENS, H a g e r   ,L&T,  ABB,  
SCHNEIDER, LEGRAND, 

 

3 

MCB, ELCB, RCCB, DB and 

RCBO. Distribution board shall be 

of the same make of MCB, ELCB, 

RCCB, DB and RCBO. 

 

Schneider Electric ACTI-9/ Legrand(DX3)/ L&T 

(Exora)/Siemens(Betagard)/ABB(S200M)/Hager. 

4 LT cables, 1.1 KV grade & HT cable of 11 
kV grade 

HAVELLS, RR KABEL, FINOLEX, KEI, 
Polycab, Grandlay 

5 
FRLS copper wires and cables, 1.1 

KV grade 
HAVELLS, RR KABEL, FINOLEX,Grandlay 

6 Switch Socket accessories. 
Legrand(Arteor)/Schneider Electric
 (Zencelo)/ 

Honeywell (ORNA) 

7 Lugs and Ferrules DOWELLS, JAINSON 

8 
Brass Compression  Gland  (Heavy 

duty) 
Dowells, GRIPWELL, Comet, Raychem 

9 Cable Lugs & Thimbles 
Comet /Dowell’s/Hax Brass(Copper
 Alloy 

India)/Schneider 

10 
UPVC wall mounted raceway / 

trunking 
MK/Legrand/ Schneider/Hager 

11 MS Conduit and Pipes BEC, AKG, STEEL CRAFT 

12 
MS  Conduit  Accessories  (Heavy 

duty) 
BEC, AKG, STEEL CRAFT 

13 Pipes and Accessories (ISI) TATA, JINDAL, SAIL 

14 
Street /landscape LED Light 

Fixtures 
PHILIPS, WIPRO, BAJAJ, SCHREDER 

     5 HT Cable Joint  3M/Raychem 
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17 

4 Way Junction Box with fuse / MCB 

with heavy duty loop 

connector in poles 

 

LEGRAND, SCHNEIDER, ABB, L& T 

19 Exit Light and Emergency light PHILIPS, WIPRO, BAJAJ, PROLITE, 
LEGRAND 

20 Selector Switch RISHAB – L&T, KAYCEE, SIEMENS, C&S, 
Salzer 

21 CT/PT AE, GILBERT, PRECISE, KAPPA 

22 Aviation Light BAJAJ, WIPRO, PHILIPS 

23 Photo Chromatic Switch BAJAJ, WIPRO, PHILIPS 

24 Annunciation Panel CROMPTON, AREVA, SIEMENS, 
KIRLOSKAR 

25 Terminal Blocks BCH, INDUSTRIAL CONTROL, JAINSON 

26 Change Over Switch L&T, SOCOMEC, SIEMENS, HAGER 

27 Bus bar JINDAL, HINDALCO, CENTURY 

28 Chemical Earthing JEF ECOSAFE, ERICO, TEREC PLUS ,JMV 
LPS 
Ltd. 

29 GI pipes JINDAL (Hissar), TATA, SAIL 

30 Timers & Contactors to be mounted 
in DB’s 

L&T, SIEMENS, SCHNEIDER, LEGRAND 

31 MV Contactors/Timer/ Starters L&T, SIEMENS, SCHNEIDER, LEGRAND 

32 Protective Relays AREVA, SIEMENS, L&T 

 
33 

kWh Meters (Electronic Digital 
type) /Multifunction Meter / Ammeter/ 
Voltmeter) 

 
CONSERVE, SECURE, CAPITAL, HPL, Genus 

34 Cable Tray MEM, PROFAB, RICO, INDIATECH 

35 Wall&floorRaceway/ LEGRAND, MK, SCHNEIDER, OBO 

36 Indication Lamps/Push Button L&T, BCH, GE 

37 Exhaust Fans Havells/ Crompton /Almonard 

38 Ceiling Fans Havells/Crompton Greaves/Orient 

39 DWC HDPE PIPE SUPREME,JAIN,KISSAN,GEMINI 

40 Polycarbonate Junction Boxes HENSEL, CLIPSAL, MENEKKES 

41 Fasteners HILTI, FISCHER, BOSCH, WURTH 

42 UPS APC, EMERSON/ Eaton/ /Vertiv/Mitsubishi 

 

Note: 1) In case approved make for any material/item is not specified 

in the NIT, the decision of finalizing a particular brand shall 

rest with Estate Officer, IIM Udaipur or his successor there off. 

 

2) In case of non-availability of a particular material/item from 

specified manufacturers/makes, the decision of Estate Officer, 

IIM Udaipur or his successor there off in selection of alternate 

manufacture/ make is final. 
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Declaration of Acceptance of NIT 

To, 
The Director, IIM Udaipur 
Balicha, Udaipur, 

 

Sub: Submission of Tender for the work of “Name of Work - Augmentation 

of the existing Water-cooled Chiller Plant at the Indian Institute of 

Management, Udaipur. (SH:- Supplying and laying of LT Cable for 350 TR 

Chiller and HT cable from ESS no. 2 to ESS no. 4)” 

 

Dear Sir, 

 

I/We acknowledge that we are committed to follow the principles 

thereof as enumerated in the Agreement enclosed with the tender/bid 

document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to 

offer made on the condition that I/We will sign the enclosed integrity 

Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge 

that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the 

NIT. 

 

 

 

Yours faithfully 
 
 

(Duly authorized signatory of the Tenderer) 
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DRAFT AGREEMENT 
 

 

AGREEMENT made this day of  Two Thousand between the 

Indian Institute of Management Udaipur incorporated as Institutions of 

National Importance through its Director IIM Udaipur (hereinafter referred 

to as “The Institute and M/s  (Hereinafter referred to as “The 

Contractor") which        expression shall include his/their respective heirs, 

executors, administrators and assigns of the other part. 

 

WHEREAS the Institute is desirous for “ ” and 

has caused drawings and specifications describing the work to be done 

and WHEREAS the said drawings as per list attached, the specifications, 

the priced Schedule of Quantities the conditions of tender and the 

conditions of contract have been signed by or on behalf of the parties 

hereto AND WHEREAS the contractor has agreed to execute upon and 

subject to the condition set forth (herein after referred to as ‘the said 

conditions’) the work shown upon the said drawings and described in the 

said specification and the said priced Schedule of Quantity ‘at the 

respective rates mentioned in the priced Schedule of Quantities. 

 
AND WHEREAS the contractor has deposited by Cash / FDR a sum 
of Rs. /- 

(Rupees     

agreement. 

only),  with  the  Institute  for  the  due  
performance  of  this
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NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payments to be made to the contractor as herein 

after provided the Contractor shall upon and subject to the said 

conditions execute and complete the works shown upon the said 

drawing and such further detailed drawings as may be furnished to him 

by the said Institute and described in the said specification, and the 

said priced Schedule of Quantities. 

 

2. The Institute shall pay the contractor such sums as shall become 

payable hereunder at the time and in the manner specified in the said 

conditions. 

 

3. Time is the essence of the agreement. In the event of the Contractor 

failing to comply with this condition, he shall be liable to pay 

compensation as per clause 2 of the condition of the contract as decided 

by the competent authority of the Institute in writing which shall be 

final and binding on the contractor. 

 

4. The Drawings, specifications and priced Schedule of Quantities above 

mentioned shall form the basis of this contract and the decision of the 

Director or Arbitrator or Umpire as mentioned in the conditions of the 

Contract in reference to all matters of disputes as to material, 

workmanship or account and as to the intended interpretation of the 

clause of this agreement or any other         document attached here to shall 

be final and binding on both parties and may be made a rule court. 

 

5. The said contract comprises the work above mentioned, and all the 

subsidiary work connected therewith the same site all may be ordered 

to be done from time to time by the institute even though such works 

may not be shown on the drawings or described in the said 

specifications or the priced Schedule of Quantities. 

 

6. The institute reserves the right altering the drawings and nature of the 

work and of adding to or omitting any items of work or of having 

portions of the same carried out instituteally or otherwise and such 

alterations or variations shall not vitiate this contract. 

 

7. The said conditions and appendix there to shall be read and construed 

as forming part of this agreement and the parties here to will 

respectively abide by and submit themselves to the conditions and 

stipulations and perform the agreement on their parts respectively in 

such conditions contained. 
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8. All other disputes and differences except those excluded specifically as 

per applicable GCC shall be dealt with as per provision at “Dispute 

Resolution” under particular specifications and special conditions 

 

9. All disputes arising out of or in any way connected with this agreement 

shall be deemed to have arisen in Udaipur and only courts in Udaipur 

shall have jurisdiction to determine the same. 

 

10. The several parts of this contract have been read to us and fully 

understood by us. In witness whereof the parties hereto have set their 

respective hands the day and the year herein above written. 

 
 

 

In the 

presence of: 

1. 

Chief Of Administration 

 

 For and on 

behalf of the Director 

 

2. Contractor 
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On Non-Judicial Stamp Paper of minimum Rs. 

100 (Guarantee offered by Bank to Institute in 

connection with the execution of contracts) 

 

Form of Bank Guarantee for Earnest Money Deposit / Performance 

Guarantee / Security Deposit 

 

PROFORMA OF PERFORMANCE BANK GUARANTEE 
 

 
1       In consideration of the Director IIM Udaipur (hereinafter called ''IIM 
UDAIPUR'') having offered to accept the terms and conditions of the 

proposed agreement between IIM, UDAIPUR and ……(hereinafter called 
''the said organization (s) for the 
work of 

“………………………………………………………………………………………………
…..” 
………………………………………………………………………………………………

……………..(hereinafter called ''the said agreement'') having agreed to 
production of an irrevocable Bank Guarantee for Rupees………………...….. 

only) as a security/ guarantee from the organization (s) for compliance of his 
obligations in accordance with the terms & conditions in the said agreement. 
 

2        We ….................................................................. (hereinafter referred 
to as the 

''Bank'') do hereby undertake to pay amounts due and payable (indicate the 
name of the Bank) under this Guarantee without any demur, merely on a 
demand from the IIM, UDAIPUR stating that the amount claimed is required 

to meet the recoveries due or likely to be due from the said organisation (s). 
Any such demand made by the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However, our 

liability under this Guarantee we shall be restricted to an amount not 
exceeding Rs.…...................... 

(Rupees… .............. ) 
 
3 We, the said Bank, further undertake to pay to the IIM, UDAIPUR any 

money so demanded not withstanding any dispute or disputes raised by the 
organisation (s) in any suit or proceeding pending before any Court or 

Tribunal relating thereto, our liability under this present being absolute and 
unequivocal. The payment so made by us under bond shall be a valid 
discharge of our liability for payment thereunder, and the organisation (s) 

shall have no claim against us for making such payment. 
 
4   We............................................... further agree that the Guarantee 

herein contained shall (indicate the name of the Bank) remain in full force 
and effect during the period that would be taken for the performance of the 
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said agreement, and it shall continue to be enforceable till all the dues of the 
IIM UDAIPUR under or by virtue of the said agreement have been fully paid, 
and its claims satisfied or discharged, or till the Chief Administrative Officer, 

IIM Udaipur on behalf of the IIM UDAIPUR, certifies that the terms & 
conditions of the said organisation (s), and accordingly discharges this 

guarantee. 
 
5 We .................. further agree with the IIM UDAIPUR that the IIM 

UDAIPUR (indicate 
the name of the Bank) shall have the fullest liberty without our consent , 
and without effecting in any manner our obligations hereunder, to vary any 

of the terms & conditions of the said agreement or to extend time of 
performance by the said organization (s) from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the IIM 
UDAIPUR against the said organization (s) and to forbear or enforce any of 
the terms and conditions relating to the said agreement, and we shall not be 

relieved from our liability by reason of any such variation or extension being 
granted to the said organization (s) or for any forbearance, act of omission 

on the part of the IIM UDAIPUR or any indulgence by the IIM UDAIPUR to 
the said organization (s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect 

of so relieving us. 
6 This Guarantee will not be discharged due to the change in the 
constitution of the Bank or the organization (s). 

 
7    We................................................... lastly undertake not to revoke this 

Guarantee except with (indicate the name of the Bank) the previous consent 
of the IIM UDAIPUR in writing. 
 

8 This guarantee shall be valid up to ................ unless extended on 
demand by 

IIM UDAIPUR. 
Notwithstanding anything contained hereinabove: 
a) Our liability     under this     Guarantee shall not exceed 

Rs.……………… (Rupees. .................... Only). 
b) This Bank Guarantee shall be valid up to ....... and 
c) We are liable to pay the guaranteed amount or any part thereof under 

this Bank Guarantee only and only if you serve upon us a written claim or 
demand on or before 

…………. . All yours rights under the said guarantee be forfeited and we shall 
be relieved and discharged from all liabilities thereunder. 

 

 
Dated the …................ day of …....................... for ……………………. 
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(Indicate the name of the Bank) 

 

 

*Date to be worked out on the basis of validity period or 90 days 

where only financial bids are invited and 180 days for two / three bid 

system from the date of submission of tender. 

**In paragraph 1, strike out the portion not applicable. Bank 

Guarantee will be made either for earnest money or for performance 

guarantee / security deposit / mobilization advance, as the case may 

be.
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From: 

 
To 

INFORMATION REGARDING ELIGIBILITY LETTER OF 

TRANSMITTAL 

The Director 

IIM Udaipur 

 

Subject: Submission of Bid for the work 

"..........................................................” 

Sir, 

Having examined the details given in bid document for the above work, 

I / we hereby submit the relevant information. 

1. I / we hereby certify that the statement made and information supplied 

in the enclosed forms A to J and accompanying statement are true and 

correct. 

 

2. I / we have furnished all information and details necessary for eligibility 

and have no further pertinent information to supply. 

 

3. I / we submit the requisite certified Solvency Certificate and authorize the 

IIM Udaipur to approach the bank issuing the Solvency Certificate to 

confirm the correctness thereof. I / We also authorize Estate Officer, IIM, 

Udaipur to approach individuals, employers, firms & Corporation to verify 

out competence and general reputation. 

 

4. I / we submit the following certificates in support of our suitability, 

technical knowledge and capability for having successfully completed the 

following eligible similar works: 

 
Name of work Certificate From 

  

Certificate: 

It is certified that the information given in the enclosed eligibility 

bid are correct. It is also certified that I / we shall be liable to be debarred, 

disqualified / cancellation of enlistment in case of any information 

furnished by me / us found to be incorrect. 

Enclosures: Seal of bidder 

Seal of bidder 

Date of submission: 

Signature(s) of Bidder(s) 
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FORM ‘A’ 

 

FINANCIAL INFORMATION 

 

I. Financial Analysis – Details to be furnished duly supported by 

figures in Balance Sheet / Profit &Loss Account for 5 (five) years duly 

certified by the Chartered Accountant, as submitted by the applicant 

to the Income-Tax Institute (Copies to be attached). 

 

Note: The bidder should not have incurred any loss (profit after tax 

should be positive) in more than two years during available last five 

consecutive years’ balance sheets, duly audited and certified by the 

Chartered Accountant. (The balance sheet in case of Pvt./ Public 

Ltd. company means its standalone finance statement and 

consolidated financial statement both). 

Financial Years 

(In lakh) 

 

Sl. No Details 
1 2 3 4 5 

2023-24 2022-23 2021-22 2020-21 2019-20 

(i) 

Gross 

annual 
turnover 

in works. 

          

(ii) 
Profit / 
Loss 

          

 

II. Financial arrangements for carrying out the proposed works. 

Note: Attach additional sheets, if necessary 

 
Signature of Chartered Accountant with seal Signature (s) of Bidder(s)
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FORM ‘B’ 

 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED 

ACCOUNTANT 

 

“It is to certify that as per the audited balance sheet and profit & loss account 

during the financial year 

  , the Net worth of M/s  (Name & Registered 

Address of individual / firm/company), as on (the relevant date) is Rs.

 after considering all liabilities. It is further certified that the Net 

worth of the company has not eroded by more than 30% in the last three 

years ending on (the relevant date)” 

 

Signature of Chartered 

Accountant 

 

Name of Chartered 

Accountant 

 

Membership no. of ICAI  

Date and seal  
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FORM ‘C’ 

 

Details of eligible similar nature of works completed during the last 

seven years. (Ending up to previous day of last date of submission of 

online tender) 

 

 
Sl 

. 

N 

o. 

 

Name 

of 

work 

/ 

Projec

t and 

locatio

n 

 

Owner 

or 

Sponsor

in g 

organis

ati on 

 

Cost of 

work 

(in 

crores) 

 

Date of 

commen

cement 

as  per 

contract 

 

Stipulat

e d 

date of 

complet

io n 

 

Actu

a l 

date 

of 

comp

l 

etion 

 

Litiga

ti on 

Arbitr

a tion 

pendi

n g / 

in 

progr

e ss 

with 

detail

s 

* 

 

Name 

and 

Addres

s/ 

Telepho

n e 

number 

of 

officer 

to 

whom 

referen

ce may

 b

e made. 

 

Wheth

e r

 th

e 

work 

was 

done 

on 

back- 

to-

back 

basis 

Yes
 
/ 
No 

1 2 3 4 5 6 7 8 9 10 

          

          

 

 

* Indicate gross amount claimed and amount awarded by the Arbitrator.  

Supporting documents to be attached. 

 

Signature of Tenderer(s) 
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FORM ‘D’ 

Performance Report Of Works Referred In Form ‘C’ – M/s 

…………………………. 

(Furnish this information for each individual work from the employer for 
whom the work was executed) 

1. Name of work 

/ Project & 

Location. 

2. Agreement No. 

3. Estimated Cost 
4. Tendered Cost 

5. Actual value of work done 
6. Date of start 
7. Date of completion 

a) Stipulated date of completion 
b) Actual date of completion 

8. (a) Whether case of levy of compensation for Yes/No 

delay has been decided or not 

(b) If decided, amount of 

compensation levied for delayed 

completion, if any 
 

9. Performance report 
i) Quality of work Outstanding/ Very good /Good/ 

Poor 

ii) Finance Soundness Outstanding/ Very good /Good/ 
Poor 

iii) Technical Proficiency Outstanding/ Very good /Good/ 

Poor 
iv) Resourcefulness Outstanding/ Very good /Good/ 

Poor 

vi) General behavior Outstanding/ Very good /Good/ Poor 
 

 
 

 
 

Date 

 

Executive Engineer or 

Equivalent (Seal of the 

organisation) 
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FORM ‘E’ 

Structure & Organization 

 

1. Name and address of Tenderer  

2. Telephone No. / Fax No. / email address  

3. Legal status of the Tenderer (Attach copies 

of original document defining the legal 

status). 

The applicant is: 

a) An individual 

b) A proprietary firm 

c) A Firm in partnership 

d) A limited company or corporation 

 

4. Particulars of registration with various 

Govt. bodies (Attach attested photocopies) 

a) Registration Number 

b) Organization / Place of registration 

c) Date of validity 

 

5. Name and title of Directors and officers 

with designation to be concerned with this 

work. 

 

6. Designati

on 

organizati

on. 

of individu

als 

authori

zed 

to ac

t 

fo

r 

the  

7. Has the Tenderer or any constituent 

partner in case of partnership firm Limited 

Company/Joint Venture, ever been 

convicted by the court of law? If so, give 

details. 

 

8. In which field of HVAC /Electrical 

Installation, the Tenderer has specialization 

and interest? 

 

9. Any other information considered 
necessary but not included necessary but 
not included above. 

 

 
 

 

Signature of Tenderer(s) 
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Form ‘G’ 

 

FORMAT FOR UNDERTAKING FOR SITE INSPECTION 

 

To 

The Estate Officer, 

IIM Udaipur 

 

I/we hereby give an undertaking for the given work as follows: 

 

Sub: NIT No.: ………………………………….. 

 

 

I/we have inspected and examined the site and its surroundings is / are 

satisfied before submitting our bid as to the nature of the ground and sub-

soil (so far as is practicable), the form and nature of the site, the means of 

access to the site, the accommodation I/we may require and in general 

shall myself / ourselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect our 

bid. I/we shall be deemed to have full knowledge of the site whether I/we 

inspect it or not and no extra charge consequent on any misunderstanding 

or otherwise shall be allowed. I/we shall be responsible for arranging and 

maintaining at our own cost all materials, tools & plants, water, electricity 

access, facilities for workers and all other services required for executing 

the work unless otherwise specifically provided for in the contract 

documents. 

 

Submission of a bid by a I/we implies that I/we have read this notice and 

all other contract documents and has made myself / our self-aware of the 

scope and specifications of the work to be done and of conditions and 

rates at which stores, tools and plant, etc. will be issued to us by the 

Government and local conditions and other factors having a bearing on 

the execution of the work. 

 
Place: 

Date: 
 

 

Yours faithfully 

(Signatures of 

Bidder(s)) 
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Form ‘H’ 

 

Declaration regarding local contents for preference make in India. 

 
It is hereby clarified that I will follow the DIPP order No. P45021/2/2017-

PP(BE-II) dated 28.05.2018 regarding PPP-MI and MEITY notification 

number 33(1)/2017-IPHW dated 14.09.2017, wherein it is the policy of 

the Government of India to encourage “Make in India” and promote 

manufacturing and production of goods and services in India with a view 

to enhancing income and employment. Therefore, convergence with other 

existing centrally sponsored and missions such as Make in India etc. shall 

be ensured during the designing and production. 

 
 

Seal & Signature of the 
bidder(s) 
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Form ‘I’ 
 

 

Undertaking for GST registration Certificate of the State i.e. other than 

(Rajasthan) 

 

 

“lf work is awarded to me, I/we shall obtain GST registration Certificate of 

the State, in which work is to be taken up within one month from the date 

of receipt of award letter or before release of any payment by the institute, 

whichever is earlier, failing which I/We shall be responsible for any delay 

in payments which will be due towards me/us on a/c of the work executed 

and/or for any action taken by the institute or GST institute in this 

regard”. 

 

 
Seal & Signature of the 

bidder(s) 
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Form ‘J’ 

 

CERTIFICATE & DECLARATION 
 

 

It has been certified that all information provided in tender form is true 

and correct to the best of my knowledge and belief. No forged / tampered 

document(s) are produced with tender form for gaining unlawful 

advantage. We understand that IIM, Udaipur is authorized to make 

enquiry to establish the facts claimed and obtain confidential reports from 

clients. 

 

In case it is established that any information provided by us is false / 

misleading or in the circumstances where it is found that we have made 

any wrong claims, we are liable for forfeiture of EMD/SD and or any penal 

action and other damages including withdrawal of all work / purchase 

orders being executed by us. Further IIM, Udaipur is also authorized to 

blacklist our firm/company/agency and debar us in participating in any 

tender/bid in future. 

 

I / We assure the Institute that neither I / We nor any of my / our workers 

will do any act/s which are improper / illegal during the execution in case 

the tender is awarded to us. 

 

Neither I / We nor anybody on my / our behalf will indulge in any corrupt 

activities / practices in my / our dealing with the Institute. 

 

Our Firm/ Company/ Agency is not blacklisted or banned by any Govt. 

Institute, PSU, University, Autonomous Institute or Any other Govt. 

Organization. 

 
 

Date Signature of the Tenderer 

 

Place Stamp 

 

Note: This certificate should be executed on duly notarized Rs.500/- Non-
Judicial Stamp Paper. 
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Form ‘K’ 
 

 
Authority for signing the tender document. 

 

 

Name of work: .......................................................... 

 
NIT No.: .......................................................... 

 

 
I, ............................... (Name & Designation of 
owner/proprietor/authorized person) 

 
of Firm (M/s

 ……………………………………………………………………… 

 

……………………………………………………………………… (Name & Complete 

address of the agency / company/ firm),

 hereby authorize ………………………………………. 

(authorised signatory, Designation) to sign the tender document for the 
above cited work. 

 

Sign. of the tender signing person 

 

 

Attested by 

 
Sign. of the authorised signatory 

of the firm 

 

Note : This certificate should be executed on duly notarized 

Rs.500/- Non-Judicial Stamp Paper. 
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FORM ‘L’ 
 

 
Furnish an affidavit on non-judicial stamp paper worth Rs.500/- 

 

 

 

I/We undertake and confirm that eligible similar works(s) 

has/have not been got executed through another contractor on 

back-to-back basis. Further that, if such a violation comes to the 

notice of Institute, then I/we shall be debarred for bidding in IIM 

Udaipur in future forever. Also, if such a violation comes to the 

notice of the Institute before date of start of work, the Estate 

Officer shall be free to forfeit the entire amount of Earnest Money 

Deposit / Performance Guarantee. (Scanned copy to be uploaded 

at the time of submission of bid). 

 

 

Signature of Notary with seal  Signature of bidder or 

an Authorized person 

of the firm with stamp 

 

 
Note: Affidavit to be furnished on a ‘non-judicial’ stamp paper of Rs.500/-. 

(Scanned copy of the notarized affidavit to be uploaded at the time of 

submission of  bid. 
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Form - M 

 

Undertaking for EPFO registration Certificate  

 

 

“lf work is awarded to me, I/we shall obtain EPFO registration Certificate  

within one month from the date of receipt of award letter or before release 

of any payment by the institute, whichever is earlier, failing which I/We 

shall be responsible for any delay in payments which will be due towards 

me/us on a/c of the work executed and/or for any action taken by the 

institute in this regard”. 

 

 
Seal & Signature of the 
bidder(s) 
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Form - N 

 

Undertaking for ESIC registration Certificate  

 

 

“lf work is awarded to me, I/we shall obtain ESIC registration Certificate  

within one month from the date of receipt of award letter or before release 

of any payment by the institute, whichever is earlier, failing which I/We 

shall be responsible for any delay in payments which will be due towards 

me/us on a/c of the work executed and/or for any action taken by the 

institute in this regard”. 

 

 
Seal & Signature of the 
bidder(s) 
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Schedule of Quantities 
 

Name of Work - Augmentation of the existing Water-cooled Chiller Plant at the Indian Institute of 
Management, Udaipur. (SH:- Supplying and laying of LT Cable for 350 TR Chiller and HT cable from 
ESS no. 2 to ESS no. 4) 

S.No Description  Unit Qty Rate (Rs.) Amount (Rs.) 

1 
Supplying of  3.5 core x 300 sq mm size of 
XLPE insulated armored aluminum 
conductor power cable of 1.1 KV grade.  

Meter 575.00 ₹ 2797.00 ₹ 16,08,275.00 

2 

Laying of one number PVC insulated and 
PVC sheathed / XLPE 
power cable of 1.1 KV grade of following size 
in the existing 
masonry open duct as required. Above 185 
sq. mm and upto 400 sq. mm 

Meter 28.00 ₹ 115.00 ₹ 3,220.00 

3 

Laying and fixing of one number PVC 
insulated and PVC 
sheathed / XLPE power cable of 1.1 KV 
grade of following size 
on wall surface as required. Above 185 sq. 

mm and upto 400 sq. mm (clamped with 
40x3mm MS flat clamp) 

Meter 6.00 ₹ 226.00 ₹ 1,356.00 

4 

Laying and fixing of one number PVC 
insulated and PVC 
sheathed / XLPE power cable of 1.1 KV 
grade of following size 
on cable tray using PVC Cable tie as 
required.    Above 185 sq. mm and upto 
400 sq. mm  

Meter 310.00 ₹ 185.00 ₹ 57,350.00 

5 

Laying of one number PVC insulated and 
PVC sheathed / XLPEpower cable of 1.1 KV 
grade of following size in the existingRCC/ 
HUME/ METAL pipe as required.  Above 
185 sq. mm and upto 400 sq. mm 

Meter 231.00 ₹ 134.00 ₹ 30,954.00 

6 

Supplying and making end termination with 
brass compression 
gland and aluminium lugs for following size 
of PVC insulated 
and PVC sheathed / XLPE aluminium 
conductor cable of 1.1 KV 
grade as required.3.5 X 300 sq. mm 
(70mm) 

Each 4.00 ₹ 1,195.00 ₹ 4,780.00 
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7 

Supplying and installing following size of 
perforated Hot 
Dipped Galvanised Iron cable tray 
(Galvanisation thickness not 
less than 50 microns) with perforation not 
more than 17.5%, in 
convenient sections, joined with connectors, 
suspended from 
the ceiling with G.I. suspenders including 
G.I. bolts & nuts, etc. 
as required. 300 mm width X 62.5 mm 
depth X 2.0 mm thickness 

Meter 36.00 ₹ 1,190.00 ₹ 42,840.00 

8 

Supplying and laying of following size DWC 
HDPE pipe ISI markedalong with all 
accessories like socket, bend, couplers 
etc.conforming to IS 14930, Part II complete 
with fitting and cutting,jointing etc.direct in 
ground (75 cm below ground level) 
includingexcavation and refilling the trench 
but excluding sand cushioningand protective 
covering etc., complete as required. 90 mm 
dia (OD-90 mm & ID-76 mm nominal) 

Meter 72.00 ₹ 290.00 ₹ 20,880.00 

9 

Supplying and laying of following size DWC 
HDPE pipe ISI marked 
along with all accessories like socket, bend, 
couplers etc. 
conforming to IS 14930, Part II complete 
with fitting and cutting, 
jointing etc.direct in ground (75 cm below 
ground level) including 
excavation and refilling the trench but 
excluding sand cushioning 
and protective covering etc., complete as 
required. 200 mm dia (OD-200 mm & ID-
175 mm nominal) 

Meter 12.00 ₹ 668.00 ₹ 8,016.00 

10 Electrical Feeder Panel with MS Frame         
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Supply, installation, testing and 
commissioning of dust, damp and vermin 
proof cubicle, free floor standing, indoor type 
factory built sheet steel enclosed modular 
bolted construction extendable Type Tested 
Assembly (TTA) panel, suitable for operation 
on 415 ±10%  volts, 50 Hz AC 3 phase 4 wire 
supply system fabricated out of suitable 
sized square section and  covered  with 
CRCA sheet steel of 2mm thick for frame 
work and covers, 3mm thick for gland 

plates. This includes cleaning & finishing 
complete with 7 tank process for powder 
coating in to be approved shade, having 
1000 Ampere (as per I/C of the panel) Amps. 
capacity extensible type 4 wire Aluminum 
bus bars of high conductivity, DMC/ SMC 
bus bar supports, with short circuit 
withstand capacity of 50 KA for 1 sec., 
bottom base channel of section not less than 
100mmX 50mmX 3mm thick, fabrication 
shall be done in transportable sections, 
entire panel shall have a common 
Aluminium bus bars andearth bus bar. Bus 
bars and inter-connection shall be with solid 
aluminium conductor wires.       

1 Nos. ₹ 11,40,940.00 ₹ 11,40,940.00 

Incoming:         

1 No.- 800 Amp.TPN Air Circuit Breaker 
Horizontal Manual draw out type of fault 
breaking capacity 50kA (Ics=lcu =Icw for 1 
sec. at 415V), fitted with an interlocked door, 
automatic safety shutters, required numbers 
of auxiliary contacts, mechanical ON/OFF 
and service/ test/ isolated position 

indicators and frame earthing contact, 
conforming to IS-13947-2 1993 as amended 
up-to-date complete with following 
accessories. 

        

Over / Under voltage relay with tripping 
mechanism 

        

Independent Electrical & manual  spring  
closing mechanism 

        

Microprocessor  release (EMI  & EMC 
certified) for over current, earth fault & short 
circuit protection with RS 485 / Ethernet 
port on open protocol 
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3 Nos. Phase indication LED lamps with 
2Amp back up MCB, breaker 
'ON/OFF/TRIP' indicating light with 2A 
MCB, test terminal block set, circuits as per 
standard practice, auxiliary contacts for 
positive interlocking of the breakers as 
required.  

        

Multifunction digital meter to read V, Amp, 
Hz, KW, KWH, KVAr, THD, Peak Demand, 
etc with 3 nos. resin cast CT's of 800/5A 
class 1.0 accuracy and VA burden as per 

requirement. 

        

Shunt trip coil 220V A.C.         

Outgoings:         

1 Nos. 500 Amp TPN microprocesser based 
release, MCCB (Ics=Icu at 415 Volts) with 
O/L, S/C & built-in earth fault protection. 
The MCCB compartment shall contain : with 
required accessories for each MCCB's (For 
350 TR, VFD-driven chiller)  

        

Over / Under voltage relay with tripping 
mechanism 

        

On, OFF, TRIP  etc Indicating lamps         

Connecting bus bars shall be TPN / FP as 
per switchgear & shall be of same material & 
KA rated of main busbar and shall be 
sleeved with colour codding. 

        

02 Nos. 125 amps TPN microprocesser based 
release, MCCB (Ics=Icu at 415 Volts) with 
O/L, S/C & built-in earth fault protection. 
The MCCB compartment shall contain : with 
required accessories for each MCCB's. (For 
45 kW, VFD-driven Secondary Pump)     

        

Over / Under voltage relay with tripping 
mechanism 

        

On, OFF, TRIP  etc Indicating lamps         

Connecting bus bars shall be TPN / FP as 
per switchgear & shall be of same material & 
KA rated of main busbar and shall be 
sleeved with colour codding. 
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01 No. 100 amps TPN MCCB with 37 KW Υ / 
Δ starter, over load relay with built in single 
phasing protection and outgoing feeders to 
Condensor pumps. Each of these 
compartment shall contain CT operated 
digital ammeter of  0- 63 amps range with 
selector switch, auto / manual / off selector 
switch and an indicating lamp with MCB 
and toggle switch for ‘ON’ status of pump 
motors. (For 37 kW, Υ / Δ starter driven 
Condenser Pump)   

        

03 No. 32 amps TPN MCCB with 11 KW Υ / 
Δ starter, over load relay with built in single 
phasing protection and outgoing feeders to 
Condensor pumps. Each of these 
compartment shall contain CT operated 
digital ammeter of  0- 63 amps range with 
selector switch, auto / manual / off selector 
switch and an indicating lamp with MCB 
and toggle switch for ‘ON’ status of pump 
motors. (For 11 kW, Υ / Δ starter driven 
Primary Pump) 

        

03  Nos. 32 amps TPN MCB with 7.5 KW 
Direct Online Starter (DOL starter), over load 
relay with built in single phasing protection 
and outgoing feeders to Primary Chilled 
Water pump motors. Each of these 
compartment shall contain CT operated 
digital ammeter of  0- 63 amps range with 
selector switch, auto / manual / off selector 
switch and an indicating lamp with MCB 
and toggle switch for ‘ON’ status of pump 
motors. (For 7.5 kW, Direct Online Starter 
(DOL starter) driven Cooling Tower Fans) 

        

Necessary cable alleys, space for spare 
switches, internal wiring, control wiring / 
cabling shall also be included.  

        

11 

Supplying of  3 core x 240 sq mm size of  
XLPE insulated armored aluminum 
conductor power cable of 11 KV (UE) grade 
Aluminium HT Cables, Stranded Compacted 
Circular Aluminium Conductor, Conductor 
Screen with Extruded Semi Conducting 
Compound, XLPE Insulated, Insulation 
Screening with Extruded Semi Conducting 
Compound in Combination with Copper 
Tape, AL Round Wire Armoured, and Overall 
PVC Sheathed Cable Conforming to IS 7098 
(Part- 2) 2011 with upto Date Amendments. 

Meter 1225.00 ₹ 3,686.00 ₹ 45,15,350.00 
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12 

Laying of one number PVC insulated and 
PVC sheathed / XLPE 
power cable of 11 KV grade of following size 
in the existing 
masonry open duct as required. Above 120 
sq. mm and upto 400 sq. mm 

Meter 375.00 ₹ 115.00 ₹ 43,125.00 

13 

Laying of one number PVC insulated and 
PVC sheathed / XLPE 
power cable of 11 KV grade of following size 
in the existing pipe as required. Above 120 
sq. mm and upto 400 sq. mm 

Meter 850.00 ₹ 134.00 ₹ 1,13,900.00 

14 

Supplying and laying of HDPE pipe 125 mm 
Inner dia (nominal size)  (PN- 2.5) ISI 
marked along with all accessories like 
socket, bend, couplers, etc. conforming to IS 
14333 amended up to date, complete with 
fitting and cutting, jointing, etc. in the 
existing trench/direct in the ground 
including excavation upto 60 cm depth and 
refilling the same/wall surface, the pipe 
must be clamped at a distance of not more 
than 1 meter on wall with MS clamp of size 
40 mm X 3 mm flat iron complete as 
required  as per direction of Estate Officer.  

Meter 800.00 ₹ 348.00 ₹ 2,78,400.00 

15 

Supplying and laying of HDPE pipe 140 mm 
Inner dia (nominal size)  (PN- 2.5) ISI 
marked along with all accessories like 
socket, bend, couplers, etc. conforming to IS 
14333 amended up to date, complete with 
fitting and cutting, jointing, etc. in the 
existing trench/direct in the ground 
including excavation upto 60 cm depth and 
refilling the same/wall surface, the pipe 
must be clamped at a distance of not more 
than 1 meter on wall with MS clamp of size 
40 mm X 3 mm flat iron complete as 
required as per direction of Estate Officer. 
(This pipe will act as a socket to encase the 
joint of pipe (125 mm dia HDPE pipe) after 
cutting longitudinally using synthetic 
adhesive) 

Meter 36.00 ₹ 411.00 ₹ 14,796.00 

16 

supplying and making indoor cable end 
termination with heatshrinkable jointing kit 
complete with all accessories includinglugs 
suitable for following size of 3 core, XLPE 
aluminiumconductor cable of 11 KV grade 
as required: 240 sq mm  

Each 2.00 ₹ 16,249.00 ₹ 32,498.00 
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17 

Supplying and making straight through 
cable jointing with heat 
shrinkable jointing kit complete with all 
accessories including 
ferrules suitable for following size of 3 core, 
XLPE aluminium 
conductor cable of 11 KV grade as required : 
240 sq mm  

Each 2.00 ₹ 41,892.00 ₹ 83,784.00 

18 

Cutting road and making good the same 
including supply of extra quantities of 
materials i.e. aggregate, moorum screening, 
red bajri and labour required. 

Cum 2 ₹ 5,032.25 ₹ 10,064.50 

19 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth level.  1:1½:3 (1 Cement: 1½ 
coarse sand (zone-III) derived from 
natural sources : 3 graded stone aggregate 
20 mm nominal size derived from natural 
sources) 

Cum 1 ₹ 7,810.75 ₹ 7,810.75 

20 

Earthing with G.I. earth plate 600 mm X 600 
mm X 6 mm thickincluding accessories, and 
providing masonry enclosure withcover plate 
having locking arrangement and watering 
pipe of2.7 metre long etc. with charcoal/ 
coke and salt as required. 

Each 2 ₹ 7,472.00 ₹ 14,944.00 

21 
Providing and fixing 25 mm X 5 mm G.I. 
strip on surface or in recess for connections 
etc. as required. 

Meter 200 ₹ 244.00 ₹ 48,800.00 

22 

Steel work welded in built up sections/ 
framed work, including cutting, hoisting, 

fixing in position and applying a priming 
coat of approved steel primer using 
structural steel etc. as required.   In 
gratings, frames, guard bar, ladder, 
railings, brackets, gates and similar works 

Kg 40 172.60 ₹ 6,904.00 

Total Amount (Rs.) i/c GST ₹ 80,88,987.25 

(Say) Total Amount (Rs.) i/c GST ₹ 80,88,987.00 
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Chiller Plant Layout  
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Proforma of Quoting Rates 
 

 

 

 


